| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER 255 CONTRACT ID :
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDCR RANKI NG :

B -25294-A
LAPCRTE DI STRI CT
07/31/04 COVPLETI ON DATE

RQUTE
COUNTI ES

PRQJECT( S)

us 231
JASPER

DATE : 10/23/03
PAGE : 255 -1

35-1386990
35- 1582109
35-1523985
35- 1339168

1SOM  JACK CONSTRUCTI ON GO
KANKAKEE VALLEY CONSTRUCTI ON
WRTZ & YATES, |NC.

LAPORTE CONSTRUCTI ON CO

504, 283. 20
520, 841. 03
572,897.91
664, 525. 58

100. 0000%
103. 2834%
113. 6063%
131. 7762%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 03
PAGE : 261 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER : 261 CONTRACT ID : B -25854-A COUNTI ES : Rl PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
CONTRACT TIME : 10/29/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 4569004
4569004
4569004
OTHERS
SET-AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,346,612.26 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,357,632.80 100. 3293%
3 31-1323837 SUNESI S CONSTRUCTI ON' COVPANY $ 3,420,135.34 102. 1969%
4  35-1618530 AVER CAN CONTRACTI NG & SERVI CES $ 3,678,863.70 109. 9279%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,767,203.28 112. 5676%
6 351364963 ERBER & M LLI GAN CONSTR  CO. $ 3,791, 682.89 113. 2991%
7  35-1357381 O MARA, DAVE CONTRACTCR $ 3,795,323.54 113. 4079%
8  35-1385672 FORCE CONSTRUCTI ON GO | NC. $ 3,812, 548.36 113. 9226%
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC, | GOHVANN ASPHALT & CONSTR , || SUNESI'S CONSTRUCTI ON COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
...................................................................... o
SECTI ON 0001 S| GN MODERNI ZATI ON
I I |
0001 105-06845 LUMP|  38000. 00000 38000. 00|  30000. 00000 30000. 00|  18585. 04000 18585. 04
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 16.000 MOS | 1600. 00000 25600. 00| 1400. 00000 22400. 00| 1593. 71000 25499. 36
FIELD CFFI CE, B | | |
0003 110-01001 LUMP|  167000. 00000 167000. 00]  167000. 00000 167000.00]  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  66500. 00000 66500. 00|  14000. 00000 14000. 00| 656. 70000 656. 70
CLEARI NG RI GHT OF WAY | | [
0005 202-02240 17435.000 SYS | 3. 75000 65381. 25| 8. 00000 139480. 00| 7. 46000 130065. 10
PAVEMENT REMOVAL | | |
0006 202-02241 1467.000 LFT | 2. 55000 3740. 85| 2. 55000 3740. 85| 1. 64000 2405. 88
GUARDRAI L, REMOVE | | |
0007 202-02271 3.000 EACH 400. 00000 1200. 00| 350. 00000 1050. 00| 251. 54000 754. 62
HEADWALL, REMOVE | | |
0008 202-02273 281.000 SYS | 28. 00000 7868. 00| 15. 00000 4215. 00| 9. 01000 2531. 81
CENTER CURB, CONCRETE, REMOVE | | |
0009 202-02277 1939.000 LFT | 1. 00000 1939. 00| 9. 00000 17451. 00| 2. 77000 5371. 03
QUTTER LIP, REMOVE | | |
0010 202-51328 LUMP|  118136. 00000 118136.00]  146000. 00000 146000.00]  86000. 00000 86000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER : 261 CONTRACT ID : B -25854-A COUNTI ES : Rl PLEY FRANKLI N
LETTING DATE : 10/21/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET-ASI DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., || SUNESI S CONSTRUCTI ON COMPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0012 202-74035 19.000 EACH 15. 25000 289. 75| 116. 49000 2213. 31| 40. 94000 777.86
SI GN, REMOVE AND RESET | |
0013 202- 74045 15. 000 EACH 20. 50000 307. 50] 58. 24000 873. 60| 12. 76000 191. 40
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0014 202-91385 6.000 EACH 300. 00000 1800. 00| 450. 00000 2700. 00| 251. 54000 1509. 24
I NLET, REMOVE | | |
0015 202-91840 278.500 LFT | 2. 25000 626. 63| 3. 70000 1030. 45| 1. 50000 417.75
FENCE, CHAIN LINK, REMOVE | |
0016 202-93974 2.000 EACH 2000. 00000 4000. 00| 1582. 44000 3164. 88| 1112. 88000 2225.76

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE | | I

0017 202-96133 280.000 LFT | 18. 00000 5040. 00| 11. 00000 3080. 00| 15. 02000 4205. 60
Pl PE, REMOVE | | |

0018 202-96479 200.000 EACH| 30. 00000 6000. 00| 12. 00000 2400. 00| 0. 57000 114. 00
BOLT, REMOVE BOLT, REMOVE | | [

0019 203-02000 7616.300 CYS | 10. 50000 79971. 15| 4. 00000 30465. 20| 11. 04000 84083. 95
EXCAVATI ON,  COMVON | | |

0020 203-02070 5876.520 CYS | 7. 70000 45249. 20| 8. 00000 47012. 16| 9. 99000 58706. 43
BORROW | |

0021 205-06931 68.400 TON | 80. 00000 5472. 00| 23. 00000 1573. 20| 25. 13000 1718. 89
TEMPORARY CHECK DAM REVETMENT R PRAP | | [

0022 205-06933 7.000 EACH 50. 00000 350. 00| 55. 00000 385. 00| 133. 59000 935. 13
TEMPORARY DI TCH | NLET PROTECTI ON | | [

0023 205-06937 1285. 000 LFT | 2. 00000 2570. 00| 2.00000 2570. 00| 1. 45000 1863. 25
TEMPORARY SI LT FENCE | |

0024 206-51230 134.000 CYS | 100. 00000 13400. 00| 45. 00000 6030. 00| 53. 54000 7174. 36
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |

0025 207-07498 18000. 900 SYS | 4. 25000 76503. 83| 3. 50000 63003. 15| 3. 56000 64083. 20
SUBGRADE TREATMENT, TYPE A | |

0026 210-06899 4.000 EACH 3050. 00000 12200. 00| 2551. 16000 10204. 64 3338. 63000 13354, 52
RADI O, SPREAD SPECTRUM | NTERCONNECT | | |
SYSTEM [ [ |

0027 211-06467 70.000 CYS | 75. 00000 5250. 00| 65. 00000 4550. 00| 135. 59000 9491. 30
AGGREGATE FOR END BENT BACKFI LL | | [

0028 211-07454 135.900 CYS | 40. 00000 5436. 00| 55. 00000 7474. 50| 14. 86000 2019. 47
STRUCTURE BACKFI LL | | [

0029 302-06464 2359.000 CYS | 34. 50000 81385. 50| 30. 00000 70770. 00| 38. 75000 91411. 25
SUBBASE FOR PCCP | |

0031 401-06264 LUMP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 5015. 80000 5015. 80
PROFI LOGRAPH, HVA | | |

0032 401-07335 817.800 TON | 78. 00000 63788. 40| 75. 15000 61457. 67| 83. 76000 68498. 93

QU QA-HVA, 4, 76, SURFACE, 9.5 nm | | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER : 261 CONTRACT ID : B -25854-A COUNTI ES : Rl PLEY FRANKLI N
LETTING DATE : 10/21/03 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET-ASI DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR , || SUNESI' S CONSTRUCTI ON  COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0033 401-07404 1474.000 TON | 55. 00000 81070. 00| 51. 27000 75571. 98] 57. 15000 84239. 10
QU QA-HVA, 4, 76, |NTERVEDI ATE, 19.0 mmj | |
0034 401- 07419 3505.000 TON | 45. 00000 157725. 00| 43. 39000 152081. 95| 48. 36000 169501. 80
QA-HVA, 4, 76, BASE, 25.0 nm | | |
0035 401- 07430 1285.200 TON | 48. 00000 61689. 60| 46. 16000 59324. 83| 51. 45000 66123. 54
QA-HVA 5, 76, | NTERVEDI ATE, C25.0 nmj |
0036 402- 07434 7.800 TON | 102. 00000 795. 60| 99. 30000 774. 54| 110. 68000 863. 30
HVA SURFACE, TYPE C | | |
0037 402- 07439 17.200 TON | 100. 00000 1720. 00| 91. 94000 1581. 37| 102. 48000 1762. 66
HVA | NTERVEDI ATE, TYPE C | |
0038 402- 07442 17.200 TON | 95. 00000 1634. 00| 89. 72000 1543. 18| 100. 00000 1720. 00
HVA BASE, TYPE C | |
0039 402- 07452 2.200 TON | 300. 00000 660. 00| 289. 35000 636. 57| 322. 52000 709. 54
HVA, TYPE C, WEDGE AND LEVEL | | |
0041 405- 05517 7.300 TON | 450. 00000 3285. 00| 462. 82000 3378. 59| 515. 87000 3765. 85
ASPHALT FOR PRI ME COAT | | |
0042 406- 05520 8.100 TON | 400. 00000 3240. 00| 372. 61000 3018. 14] 415. 32000 3364. 09
ASPHALT FOR TACK COAT | | |
0043 501- 06266 LUMP| 2500. 00000 2500. 00| 500. 00000 500. 00| 5564. 38000 5564. 38
PROFI LOGRAPH, PCCP | | |
0044 501- 06322 8693.000 SYS | 41. 50000 360759. 50| 40. 00000 347720. 00| 43. 15000 375102. 95
QA-PCCP, 11 IN. | |
0045 503- 03489 51.000 EACH 20. 00000 1020. 00| 10. 00000 510. 00| 18. 70000 953. 70
RETROFI TTED Tl E BARS | |
0046 503- 05240 4347.000 LFT | 7. 25000 31515. 75| 9. 00000 39123. 00| 7. 74000 33645. 78
D-1 CONTRACTI ON JOI NT | | |
0047 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1250. 00000 5000. 00| 1391. 10000 5564. 40
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0048 601- 06233 2.000 EACH 6700. 00000 13400. 00| 6700. 00000 13400. 00| 7456. 27000 14912. 54
| MPACT ATTENUATCR ED, WL, TL-3 | |
0049 601- 94689 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00 2003. 18000 8012. 72
GUARDRAI L END TREATMENT, CS | | |
0050 601- 97079 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00| 335. 38000 670. 76
GRAVEL BARREL ARRAY, REMOVE | | |
0051 601- 99105 176.000 LFT | 11. 00000 1936. 00| 11. 00000 1936. 00| 12. 24000 2154. 24
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0052 601- 99123 3.000 EACH 2100. 00000 6300. 00| 2100. 00000 6300. 00| 2337. 04000 7011. 12
GUARDRAI L TRANSI TI ON, GP | |
0053 602- 06639 1866.000 LFT | 17. 00000 31722. 00| 18. 00000 33588. 00| 27.59000 51482. 94
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0054 602- 06646 700.000 LFT | 14. 00000 9800. 00| 17. 00000 11900. 00| 20. 03000 14021. 00

TEMPORARY CONCRETE BARRI ER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & OONSTR., || SUNESI'S OONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 602-06729 10. 000 EACH 8. 00000 80. 00| 7. 00000 70. 00| 8. 90000 89. 00
BARRI ER DELI NEATOR | | |
0056 603- 06045 278.500 LFT | 9. 90000 2757. 15| 9. 90000 2757. 15| 11. 02000 3069. 07
FENCE, CHAIN LINK, 48 IN. | | [
0057 605- 05523 1021.000 LFT | 8. 75000 8933. 75| 8. 02000 8188. 42| 8. 94000 9127.74
CURB, HMVA | | [
0058 605- 06090 572.000 LFT | 20. 00000 11440. 00| 18. 00000 10296. 00| 17. 43000 9969. 96
CURB, | NTEGRAL, CONCRETE | | [
0059 605- 06255 124.000 SYS | 91. 00000 11284. 00| 84. 00000 10416. 00| 77.28000 9582. 72
CENTER CURB, D, CONCRETE | | [
0060 610- 05527 1251. 000 TON | 72. 00000 90072. 00| 68. 05000 85130. 55| 75. 85000 94888. 35
HVA FOR APPROACHES | | [
0063 611- 06497 1.000 EACH 170. 00000 170. 00| 170. 00000 170. 00| 193. 44000 193. 44
MAI LBOX ASSEMBLY, SINGLE | | |
0064 611-06498 1.000 EACH 190. 00000 190. 00| 190. 00000 190. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0065 615- 06505 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00| 457. 46000 457. 46
MONUMENT, B | | |
0066 615- 06515 6. 000 EACH 115. 00000 690. 00| 115. 00000 690. 00| 84. 44000 506. 64
MONUMENT, D | | |
0067 616- 02320 729.000 SYS | 2. 20000 1603. 80| 2.20000 1603. 80| 1. 28000 933. 12
GEOTEXTI LES | | [
0068 616- 06405 53.000 TON | 27. 00000 1431. 00| 24. 00000 1272. 00| 12. 10000 641. 30
R PRAP, REVETNMENT | | |
0069 616- 06451 168.000 TON | 31. 25000 5250. 00| 24.00000 4032. 00| 18. 88000 3171. 84
Rl PRAP, UNI FORM | | |
0070 616- 06455 498. 000 SYS | 80. 00000 39840. 00| 52. 09000 25940. 82| 43. 14000 21483.72
SLOPEWAL L | | [
0071 619- 05926 LUWP| 6480. 00000 6480. 00| 1000. 00000 1000. 00| 4451. 50000 4451. 50
ENVI RONVENTAL CONTROL | | |
0072 619-51859 LUWP| 43200. 00000 43200. 00| 20000. 00000 20000. 00| 58982. 45000 58982. 45
PAI NT STEEL BRI DGE | | |
0073 619- 61000 LUWP| 16200. 00000 16200. 00| 22000. 00000 22000. 00| 32273. 42000 32273. 42
CLEAN STEEL BRI DGE | | |
0074 621-01004 1.000 EACH 525. 00000 525. 00| 475. 00000 475. 00| 656. 59000 656. 59
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0075 621- 06545 1.100 TON | 400. 00000 440. 00| 380. 00000 418. 00| 623. 21000 685. 53
FERTI LI ZER | | |
0076 621-06548 27.000 LBS | 34. 50000 931. 50| 32. 00000 864. 00| 35. 06000 946. 62

SEED M XTURE, CV | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & OONSTR., || SUNESI'S OONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 621- 06554 394.000 LBS | 3. 25000 1280. 50| 3. 00000 1182. 00| 6. 79000 2675. 26
SEED M XTURE, U | | |
0078 621- 06565 5.400 TON | 440. 00000 2376. 00| 415. 00000 2241. 00| 478. 54000 2584. 12
MULCHI NG MATERI AL | | [
0079 621-06574 2660. 000 SYS | 4. 00000 10640. 00| 2. 70000 7182. 00| 3. 00000 7980. 00
SODDI NG | | |
0080 701-51190 1420.000 LFT | 22. 50000 31950. 00| 26. 00000 36920. 00| 35. 38000 50239. 60
PILE, STEEL H, HP 10 X 42 | | [
0081 701-93633 224.000 LFT | 26. 00000 5824. 00| 50. 00000 11200. 00| 31. 24000 6997. 76
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0082 702-51005 214.000 CYS | 575. 00000 123050. 00| 575. 00000 123050. 00| 639. 94000 136947. 16
CONCRETE, A, SUBSTRUCTURE | | [
0083 702-51015 40.800 CYS | 350. 00000 14280. 00| 350. 00000 14280. 00| 436. 82000 17822. 26
CONCRETE, B, FOOTI NGS | | [
0084 702-51863 301.000 EACH 11. 00000 3311. 00| 12. 50000 3762. 50| 24. 89000 7491. 89
FI ELD DRI LLED HOLE | N CONCRETE | | |
0085 703- 06029 217884.000 LBS | 0. 60000 130730. 40| 0. 75000 163413. 00| 0. 68000 148161. 12
REI NFORCI NG BARS, EPOXY CQOATED | | |
0086 703-97703 465. 000 EACH| 16. 50000 7672. 50| 11. 00000 5115. 00| 17. 28000 8035. 20
THREADED BAR SPLI CE, EPOXY COATED | | |
0087 704- 05892 447.500 CYS | 350. 00000 156625. 00| 400. 00000 179000. 00| 395. 79000 177116. 03
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | [
0088 704-51002 91.300 CYS | 425. 00000 38802. 50| 450. 00000 41085. 00| 499. 35000 45590. 66
CONCRETE, C, SUPERSTRUCTURE | |
0089 706- 05732 4.000 EACH 1325. 00000 5300. 00| 1275. 00000 5100. 00| 1057. 80000 4231. 20
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0090 706-51020 39.400 CYS | 450. 00000 17730. 00| 450. 00000 17730. 00| 116. 00000 4570. 40
CONCRETE, C, RAILING | | |
0091 709-51821 LUWP| 9000. 00000 9000. 00| 9000. 00000 9000. 00| 11128. 77000 11128. 77
SURFACE SEAL | | |
0092 711-01786 1331. 000 EACH 12. 75000 16970. 25| 12. 50000 16637. 50| 14. 47000 19259. 57
STRUCTURAL STEEL DRILLING 1 IN DA | | |
HOLE | I I
0093 711-51038 LUWMP|  200000. 00000 200000. 00| 340000. 00000 340000. 00| 309940. 44000 309940. 44
STRUCTURAL STEEL | | [
0094 711-51070 64. 000 EACH 100. 00000 6400. 00| 20. 00000 1280. 00| 232. 60000 14886. 40
ANCHOR PLATE, AP 1 | | [
0095 711-51867 1128.000 SQ N 6. 50000 7332. 00| 3. 50000 3948. 00| 4. 45000 5019. 60
STRUCTURAL STEEL CUTTI NG | | [
0096 711-51877 LUWP| 30000. 00000 30000. 00| 31000. 00000 31000. 00| 11128. 77000 11128. 77

JACKI NG AND SUPPCRTI NG BEAMS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & OONSTR., || SUNESI'S OONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 715-05048 3255.000 LFT | 4., 25000 13833. 75| 3. 80000 12369. 00| 4. 92000 16014. 60
PIPE, TYPE 4, O RCULAR 6 IN | | |
0098 715- 05053 318.000 LFT | 15. 25000 4849. 50| 6. 50000 2067. 00| 10. 79000 3431. 22
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0099 715-05145 18.000 LFT | 350. 00000 6300. 00| 320. 00000 5760. 00| 225. 33000 4055. 94
PIPE, TYPE 1, CRCULAR 96 IN [ [
0100 715-05151 554.000 LFT | 28. 00000 15512. 00| 40. 00000 22160. 00| 38. 16000 21140. 64
PIPE, TYPE 2, CRCULAR 15 IN [ |
0101 715- 05407 210.000 LFT | 4. 50000 945. 00| 14. 00000 2940. 00| 1. 88000 394. 80
PI PE, END BENT DRAIN, 6 IN. | | [
0102 715- 46005 2.000 EACH 520. 00000 1040. 00| 275. 00000 550. 00| 162. 87000 325.74
PI PE END SECTION, 15 IN. | | [
0103 718-52610 439.000 CYS | 38. 00000 16682. 00| 22. 00000 9658. 00| 25. 30000 11106. 70
AGGREGATE FOR UNDERDRAI NS | | |
0104 718-99153 1867.400 SYS | 1. 10000 2054. 14| 1. 00000 1867. 40| 1. 43000 2670. 38
GEOTEXTI LES FOR UNDERDRAI N | |
0105 720- 45045 3.000 EACH 1350. 00000 4050. 00| 1450. 00000 4350. 00| 1570. 58000 4711.74
I NLET, J10 | | |
0106 720- 45250 3.000 EACH 1650. 00000 4950. 00| 1750. 00000 5250. 00| 1498. 34000 4495. 02
CATCH BASI N, K10 | |
0107 720- 45265 1.000 EACH 1000. 00000 1000. 00| 900. 00000 900. 00| 731. 21000 731.21
Pl PE CATCH BASIN, 15 IN | | |
0109 801- 06207 21229.000 LFT | 0. 90000 19106. 10| 0. 95000 20167. 55| 0. 96000 20379. 84
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0110 801-06577 202.000 LFT | 5. 00000 1010. 00] 10. 00000 2020. 00| 9. 22000 1862. 44
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
24 IN. [ [ [
0111 801- 06605 26. 000 EACH 85. 00000 2210. 00| 120. 00000 3120. 00| 144. 35000 3753. 10
BARRI CADE, |11A | |
0112 801- 06640 29. 000 EACH 115. 00000 3335. 00| 85. 00000 2465. 00| 102. 25000 2965. 25
CONSTRUCTI ON SIGN, A | | |
0113 801- 06645 10. 000 EACH 50. 00000 500. 00| 30. 00000 300. 00| 36. 09000 360. 90
CONSTRUCTI ON SIGN, B | |
0114 801-06710 200. 000 DAY | 19. 00000 3800. 00| 15. 00000 3000. 00| 24. 06000 4812. 00
FLASHI NG ARROW SI GN | | [
0115 801-06775 LUWP| 45000. 00000 45000. 00| 10000. 00000 10000. 00| 50287. 43000 50287. 43
MAI NTAI NI NG TRAFFI C | | |
0116 802-02158 1.000 EACH 3200. 00000 3200. 00| 582. 44000 582. 44| 3338. 63000 3338. 63
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0117 802-05701 293.000 LFT 8. 75000 2563. 75 13. 82000 4049. 26| 9. 46000 2771.78

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & OONSTR., || SUNESI'S OONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0118 802-05702 28.000 LFT | 7.00000 196. 00| 13. 13000 367. 64| 7.57000 211. 96
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | | |
0119 802-07137 2.000 EACH 620. 00000 1240. 00| 747. 44000 1494. 88| 667. 73000 1335. 46
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, VI 1 | | [
0120 802-07158 2.000 EACH 3200. 00000 6400. 00 3012. 85000 6025. 70| 3338. 63000 6677. 26
CANTI LEVER TRAFFI C SI GN SUPPORT | |
FOUNDATI ON, | | |
0121 802- 76025 112. 000 SFT | 20. 50000 2296. 00 16. 76000 1877. 12| 21. 70000 2430. 40

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |
0122 802- 76035 25.000 SFT | 15. 50000 387.50

II
I
I
I
I
|
| 15. 10000 377. 50| 16. 69000 417. 25
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |
0123 802- 76095 379.000 LBS | 2. 15000 814. 85| 3. 42000 1296. 18| 2. 23000 845. 17
STRUCTURAL STEEL, BREAKAWAY | | |
0124 802- 76140 2.000 EACH  15450. 00000 30900. 00|  13402. 44000 26804.88]  16693. 15000 33386. 30
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0125 802- 76175 32.000 LFT | 235. 00000 7520. 00| 128. 24000 4103. 68| 250. 40000 8012. 80
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | |
0126 802- 91084 2.000 EACH 2100. 00000 4200. 00| 291. 22000 582. 44| 2225. 75000 4451. 50
OVERHEAD PANEL Sl GN, REMOVE AND | | |
REI NSTALL | | |
0127 802- 96800 2448.000 EACH 1. 85000 4528. 80| 1. 73000 4235. 04 2.00000 4896. 00
SHEAR STUD CONNECTCR | | |
0128 805- 01815 9.000 EACH 1850. 00000 16650. 00| 2292. 38000 20631. 42| 2003. 18000 18028. 62
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I I
0129 805- 01842 17.000 EACH 665. 00000 11305. 00| 640. 96000 10896. 32| 723. 37000 12297. 29
HANDHOLE, S| GNAL | | |
0130 805- 06592 1231.040 LFT | 10. 50000 12925. 92| 15. 26000 18785. 67| 11. 13000 13701. 48
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0131 805- 78106 1.000 EACH  11000.00000 11000. 00| 9210. 56000 9210.56]  11685. 21000 11685. 21

CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | [ |
0132 805- 78109 3.000 EACH 8250. 00000 24750. 00| 6926. 96000 20780. 88| 8903. 01000 26709. 03
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., || SUNESI S CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 805- 78205 16. 000 EACH| 600. 00000 9600. 00| 515. 53000 8248. 48| 639. 90000 10238. 40

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ | |
0134 805- 78230 10. 000 EACH| 800. 00000 8000. 00| 844. 83000 8448. 30| 834. 66000 8346. 60
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0135 805- 78415 8.000 EACH 1300. 00000 10400. 00| 1067. 82000 8542. 56| 1335. 45000 10683. 60

SPAN, CATENARY, AND TETHER | | |

0136 805- 78420 6.000 EACH 250. 00000 1500. 00| 189. 14000 1134. 84| 250. 40000 1502. 40
DI SCONNECT HANGER | | |

0137 805- 78445 2.000 EACH 550. 00000 1100. 00| 580. 15000 1160. 30| 556. 44000 1112. 88
SI GNAL SERVI CE | | |

0138 805- 78467 56.200 LFT | 1. 45000 81. 49| 1. 19000 66. 88| 1. 45000 81. 49
SI GNAL CABLE, 3C 8GA. | | |

0139 805- 78470 1466. 100 LFT | 0. 35000 513. 14| 0. 69000 1011. 61| 0. 33000 483. 81
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |

0140 805- 78485 1711.080 LFT | 1. 25000 2138. 85| 0. 80000 1368. 86| 1. 22000 2087. 52
S| GNAL CABLE, 5C 14GA. | | |

0141 805- 78490 1953.470 LFT | 1. 35000 2637. 18| 0. 91000 1777. 66| 1. 34000 2617. 65
SI GNAL CABLE, 7C 14GA. | | |

0142 805- 78510 6238.250 LFT | 1. 00000 6238. 25| 0. 71000 4429. 16| 1. 00000 6238. 25
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0143 805- 78746 4006. 670 LFT | 7. 50000 30050. 03] 7.01000 28086. 76| 7. 79000 31211. 96
PREFORVED LOOP DETECTORS | | |

0144 805- 78785 3.000 EACH 650. 00000 1950. 00| 670. 44000 2011. 32| 667. 73000 2003. 19
SI GNAL DETECTOR HOUSI NG | | |

0145 805- 78795 488.700 LFT | 8. 50000 4153. 95| 10. 87000 5312. 17| 8. 90000 4349. 43
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0146 805- 78925 3.000 EACH 625. 00000 1875. 00| 857. 44000 2572. 32| 645. 47000 1936. 41
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0147 805- 81032 9.000 EACH 385. 00000 3465. 00| 291. 22000 2620. 98| 361. 68000 3255, 12
SI GNAL STRAIN POLE, STEEL, 30 FT. [ |

0148 805- 92504 37.000 EACH 275. 00000 10175. 00| 178. 33000 6598. 21| 250. 40000 9264. 80
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |

0149 807-82016 2.000 EACH 825. 00000 1650. 00| 380. 32000 760. 64| 801. 28000 1602. 56
SI GN CIRCUI T | NSTALLATI ON, CANTI LEVER | | |
2 LUM NAI RES | | |

0150 807-86790 4.000 EACH 525. 00000 2100. 00| 382. 74000 1530. 96| 539. 75000 2159. 00

LUM NAI RE, SIGN, MERCURY VAPCR, WTH | | |
GLARE SH ELD, 250 WATT | | |

0151 808- 03002 514.000 LFT | 0. 65000 334. 10| 0. 80000 411. 20| 0. 94000 483. 16
LINE, EPOXY, BROKEN, WHITE, 4 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTR., || SUNESI S CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0152 808-03178 8.000 EACH 150. 00000 1200. 00| 120. 00000 960. 00| 140. 52000 1124. 16

PAVEMENT NESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARROVS | [ |
0153 808- 03179 5.000 EACH 225. 00000 1125. 00| 140. 00000 700. 00| 163. 94000 819. 70
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD (ONLY) | | |

0154 808- 03631 1992.400 LFT | 0. 50000 996. 20| 0. 80000 1593. 92| 0. 94000 1872. 86
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |

0155 808- 03632 2279.000 LFT | 0. 50000 1139. 50| 0. 80000 1823. 20| 0. 94000 2142. 26
LINE, EPOXY, SOLID, YELLOW 4 IN. | | |

0156 808- 05534 661.000 LFT | 1. 15000 760. 15| 1. 60000 1057. 60| 1. 87000 1236. 07
LINE, EPOXY, SCLID, WHI TE, 8 IN. | | |

0157 808- 06701 41.300 LFT | 0. 35000 14. 46| 0. 32000 13. 22| 0. 37000 15. 28
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I

0158 808- 06703 3044.700 LFT | 0. 31000 943. 86 0. 32000 974. 30| 0. 37000 1126. 54
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |

0159 808- 06705 257.300 LFT | 1. 05000 270. 17 0. 90000 231. 57 1. 05000 270. 17
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |

0160 808- 06716 1058.000 LFT | 0. 55000 581. 90| 1. 00000 1058. 00| 1. 17000 1237. 86
LI NE, REMOVE | | |

0161 808- 06800 148.300 LFT | 17. 25000 2558. 18| 12. 00000 1779. 60| 14. 05000 2083. 62

I

TRANSVERSE MARKI NGS, EPOXY, SCLI D, | |
YELLOW CROSSHATCH LINE, 24 IN. | | |
0162 808- 75067 298.700 LFT | 9. 50000 2837. 65| 8. 00000 2389. 60| 9. 37000 2798. 82
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN. | |
I

0163 808- 75240 113.800 LFT 0. 40000 45. 52| 0. 32000 36. 42| 0. 37000 42.11
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
I'N. I I I

0164 808- 75245 2817.200 LFT | 0. 31000 873. 33 0. 32000 901. 50| 0. 37000 1042. 36
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
IN I I I

0165 808- 75297 102.400 LFT | 3. 20000 327. 68| 3.00000 307. 20| 3. 51000 359. 42
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | | |

0166 808- 75320 14.000 EACH 70. 00000 980. 00| 50. 00000 700. 00| 58. 55000 819. 70

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0167 808- 75325 5.000 EACH 100. 00000 500. 00| 60. 00000 300. 00| 70. 26000 351. 30
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1128289 | (2) 35-2040801 | (3) 31-1323837
| BEATY CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & OONSTR., || SUNESI'S OONSTRUCTI ON COVPANY
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0170 304-07494 149.200 TON | 52. 75000 7870. 30| 60. 00000 8952. 00| 53. 21000 7938. 93
W DENI NG WTH HVA, TYPE C | | [
0171 611-95289 274.200 SYS | 57. 00000 15629. 40| 37. 00000 10145. 40| 49. 26000 13507. 09
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
10 I'N. | | |
0172 808- 75998 27.000 EACH 50. 00000 1350. 00] 80. 00000 2160. 00| 89. 03000 2403. 81
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0173 808- 75996 43.000 EACH 19. 50000 838. 50| 18. 00000 774. 00| 6. 06000 260. 58
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0174 503- 05310 174.000 LFT | 125. 00000 21750. 00| 125. 00000 21750. 00| 83. 14000 14466. 36
TERM NAL JOI NT | | [
0175 720- 44000 4.000 EACH 300. 00000 1200. 00| 400. 00000 1600. 00| 256. 03000 1024. 12
CASTI NG ADJUST TO GRADE | | [
0176 203-91878 400. 000 LFT | 15. 00000 6000. 00| 10. 00000 4000. 00| 3. 85000 1540. 00
LI NEAR DI TCH GRADI NG | | [
0177 718-06531 14.000 EACH| 275. 00000 3850. 00| 500. 00000 7000. 00| 280. 53000 3927. 42
OUTLET PROTECTOR, 3 | | [
0178 214-07202 330.000 SYS | 10. 50000 3465. 00| 9. 00000 2970. 00| 2. 86000 943. 80
GEOGRI D, | | [
0179 601-07009 2.000 EACH 15725. 00000 31450. 00| 15725. 00000 31450. 00| 17499. 98000 34999. 96
| MPACT ATTENUATOR LS, W, TL-1 | | [
0180 304-07491 300. 000 TON | 135. 00000 40500. 00| 122. 70000 36810. 00| 150. 77000 45231. 00
HVA PATCH NG TYPE C [ | |
0181 808- 75290 24.000 LFT | 3. 20000 76. 80| 3. 50000 84. 00| 4. 10000 98. 40
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 24 IN. | | |
0182 805- 02087 LUMP| 8000. 00000 8000. 00| 600. 00000 600. 00| 445. 16000 445. 16
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | [ [
0183 609- 06258 423.000 SYS | 53. 00000 22419. 00| 50. 00000 21150. 00| 62. 70000 26522. 10
REI NFORCED CONCRETE BRI DGE APPRQOACH, 11 | | |
IN I I |
0184 306- 08034 3238.000 SYS | 3. 75000 12142. 50| 3. 00000 9714. 00| 4. 08000 13211. 04
MLLING ASPHALT, 1 1/2 IN. | | |
0185 303-01180 774.000 TON | 20. 00000 15480. 00| 14. 00000 10836. 00| 21. 95000 16989. 30
COVPACTED AGGREGATE, NO. 53 | | |
SECTI ON TOTALS | $ 3,346, 612. 26| $ 3,357,632.80| $ 3,420,135.34
CONTRACT TOTALS | $ 3,346, 612. 26| $ 3,357,632.80| $ 3,420,135.34




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ERBER & M LLI GAN CONSTR  CQO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SI GN MODERNI ZATI ON

[
0001 105-06845 LUWP| 50000. 00000 50000. 00| 40000. 00000 40000. 00| 44000. 00000 44000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 16.000 M5 | 1350. 00000 21600. 00| 1475. 00000 23600. 00| 1250. 00000 20000. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  180000. 00000 180000. 00|  185000. 00000 185000. 00|  188000. 00000 188000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  70000. 00000 70000. 00|  75000. 00000 75000. 00|  75000. 00000 75000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 17435.000 SYS | 6. 50000 113327. 50| 5. 00000 87175. 00| 4. 75000 82816. 25
PAVEMENT REMOVAL | | |

0006 202- 02241 1467.000 LFT | 2. 75000 4034. 25| 4. 00000 5868. 00| 2. 75000 4034. 25
GUARDRAI L, REMOVE | | |

0007 202- 02271 3.000 EACH 240. 00000 720. 00| 300. 00000 900. 00| 200. 00000 600. 00
HEADWALL, REMOVE | |

0008 202- 02273 281.000 SYS | 50. 00000 14050. 00| 12. 00000 3372. 00| 7. 50000 2107. 50
CENTER CURB, CONCRETE, REMOVE | | |

0009 202- 02277 1939.000 LFT | 7.00000 13573. 00| 4.00000 7756. 00| 2. 75000 5332. 25
QUTTER, LIP, REMOVE | | |

0010 202-51328 LUMP|  124000. 00000 124000. 00]  124000. 00000 124000. 00|  157500. 00000 157500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0012 202- 74035 19. 000 EACH 125. 00000 2375. 00 125. 00000 2375. 00| 200. 00000 3800. 00
SI GN, REMOVE AND RESET | |

0013 202- 74045 15.000 EACH| 27.00000 405. 00| 26. 00000 390. 00| 85. 00000 1275. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |

0014 202-91385 6.000 EACH 250. 00000 1500. 00| 600. 00000 3600. 00| 200. 00000 1200. 00
I NLET, REMOVE | | |

0015 202- 91840 278.500 LFT | 4.00000 1114. 00| 3. 80000 1058. 30| 3. 80000 1058. 30
FENCE, CHAIN LI NK, REMOVE | | |

0016 202- 93974 2.000 EACH 1700. 00000 3400. 00| 1650. 00000 3300. 00| 850. 00000 1700. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM REMOVE [ |

0017 202- 96133 280.000 LFT | 17. 00000 4760. 00| 16. 00000 4480. 00| 7. 50000 2100. 00
Pl PE, REMOVE | | |

0018 202- 96479 200. 000 EACH 14. 00000 2800. 00| 1. 00000 200. 00| 12. 00000 2400. 00
BOLT, REMOVE BOLT, REMOVE | | |

0019 203- 02000 7616.300 CYS | 8. 50000 64738. 55| 20. 00000 152326. 00| 12. 50000 95203. 75
EXCAVATI ON,  COMMON | | |

0020 203- 02070 5876.520 CYS | 12. 50000 73456. 50| 13. 00000 76394. 76 13. 50000 79333. 02

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 (5) 35-1917625 | (6) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | ERBER & M LLI GAN CONSTR  CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 205-06931 68.400 TON | 40. 00000 2736. 00| 16. 00000 1094. 40| 24. 00000 1641. 60
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0022 205-06933 7.000 EACH 55. 00000 385. 00| 48. 00000 336. 00| 65. 00000 455. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0023 205- 06937 1285.000 LFT | 2. 00000 2570. 00| 2. 10000 2698. 50| 2. 00000 2570. 00
TEMPORARY SI LT FENCE | | [
0024 206-51230 134.000 CYS | 35. 00000 4690. 00| 30. 00000 4020. 00| 35. 00000 4690. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0025 207-07498 18000. 900 SYS | 5. 00000 90004. 50| 5. 25000 94504. 73| 4. 75000 85504. 28
SUBGRADE TREATMENT, TYPE A | | [
0026 210- 06899 4.000 EACH 2350. 00000 9400. 00| 2400. 00000 9600. 00| 2500. 00000 10000. 00
RADI O, SPREAD SPECTRUM | NTERCONNECT | | |
SYSTEM | | |
0027 211-06467 70.000 CYS | 35. 00000 2450. 00| 60. 00000 4200. 00| 30. 00000 2100. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0028 211-07454 135.900 CYS | 40. 00000 5436. 00| 10. 00000 1359. 00| 28. 50000 3873. 15
STRUCTURE BACKFI LL | | |
0029 302- 06464 2359.000 CYS | 28. 00000 66052. 00| 31. 00000 73129. 00| 27.50000 64872. 50
SUBBASE FOR PCCP | | |
0031 401- 06264 LUWP| 5000. 00000 5000. 00| 500. 00000 500. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HVA | | [
0032 401-07335 817.800 TON | 64. 00000 52339. 20| 70. 00000 57246. 00| 68. 25000 55814. 85
QU QA-HVA, 4, 76, SURFACE, 9.5 nm | | |
0033 401- 07404 1474.000 TON | 53. 00000 78122. 00| 52. 00000 76648. 00| 51. 00000 75174. 00
QY QM-HVA, 4, 76, |NTERVEDI ATE, 19.0 nmmj | [
0034 401-07419 3505. 000 TON | 45. 00000 157725. 00| 43. 00000 150715. 00| 41. 75000 146333. 75
QX QM-HMA, 4, 76, BASE, 25.0 mm | | [
0035 401-07430 1285.200 TON | 48. 00000 61689. 60| 67. 00000 86108. 40| 65. 00000 83538. 00
QY Q- HVA, 5, 76, | NTERVEDI ATE, C25.0 nmi | |
0036 402-07434 7.800 TON | 110. 00000 858. 00| 121. 00000 943. 80| 120. 00000 936. 00
HMVA SURFACE, TYPE C | | |
0037 402-07439 17.200 TON | 100. 00000 1720. 00| 121. 00000 2081. 20| 120. 00000 2064. 00
HMVA | NTERVEDI ATE, TYPE C | | [
0038 402-07442 17.200 TON | 95. 00000 1634. 00| 121. 00000 2081. 20| 120. 00000 2064. 00
HMVA BASE, TYPE C | | |
0039 402-07452 2.200 TON | 350. 00000 770. 00| 121. 00000 266. 20| 120. 00000 264. 00
HMA, TYPE C, WEDGE AND LEVEL | | |
0041 405-05517 7.300 TON | 475. 00000 3467. 50| 260. 00000 1898. 00| 250. 00000 1825. 00
ASPHALT FOR PRI ME COAT | | |
0042 406- 05520 8.100 TON | 375. 00000 3037. 50| 210. 00000 1701. 00| 200. 00000 1620. 00

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 (5) 35-1917625 | (6) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | ERBER & M LLI GAN CONSTR  CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0043 501- 06266 LUWP| 3500. 00000 3500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
PROFI LOGRAPH, PCCP | | |
0044 501- 06322 8693. 000 SYS | 53. 00000 460729. 00| 43. 50000 378145. 50| 54. 00000 469422. 00
Q- PCCP, 11 IN. | | [
0045 503- 03489 51. 000 EACH 17. 00000 867. 00| 14. 00000 714. 00| 10. 00000 510. 00
RETROFI TTED TI E BARS | | [
0046 503- 05240 4347.000 LFT | 10. 00000 43470. 00| 8. 00000 34776. 00| 8. 00000 34776. 00
D1 CONTRACTI ON JO NT | | [
0047 601-01522 4.000 EACH 1300. 00000 5200. 00| 1275. 00000 5100. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0048 601- 06233 2.000 EACH 7500. 00000 15000. 00| 7000. 00000 14000. 00| 7500. 00000 15000. 00
| MPACT ATTENUATOR ED, W, TL-3 | | [
0049 601- 94689 4.000 EACH 1900. 00000 7600. 00| 1850. 00000 7400. 00| 2250. 00000 9000. 00
GUARDRAI L END TREATMENT, OS | | [
0050 601-97079 2.000 EACH 800. 00000 1600. 00| 900. 00000 1800. 00| 500. 00000 1000. 00
GRAVEL BARREL ARRAY, REMOVE | | [
0051 601-99105 176. 000 LFT | 14. 00000 2464. 00| 11. 50000 2024. 00| 12. 00000 2112. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0052 601-99123 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 2250. 00000 6750. 00
GUARDRAI L TRANSI TI ON, GP | | [
0053 602- 06639 1866. 000 LFT | 16. 00000 29856. 00| 17. 00000 31722. 00| 22.50000 41985. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0054 602- 06646 700.000 LFT | 19. 00000 13300. 00| 16. 00000 11200. 00| 20. 00000 14000. 00
TEMPORARY CONCRETE BARR! ER | | [
0055 602-06729 10. 000 EACH 8. 50000 85. 00| 9. 00000 90. 00| 8. 00000 80. 00
BARRI ER DELI NEATOR | |
0056 603- 06045 278.500 LFT | 10. 50000 2924. 25| 10. 40000 2896. 40| 11. 00000 3063. 50
FENCE, CHAIN LI NK, 48 IN | |
0057 605- 05523 1021. 000 LFT | 8. 50000 8678. 50| 6. 00000 6126. 00| 8. 25000 8423. 25
CURB, HMA | | |
0058 605- 06090 572.000 LFT | 18. 00000 10296. 00| 10. 00000 5720. 00| 17. 50000 10010. 00
CURB, | NTEGRAL, CONCRETE | | [
0059 605- 06255 124. 000 SYS | 85. 00000 10540. 00| 100. 00000 12400. 00| 48. 00000 5952. 00
CENTER CURB, D, CONCRETE | | |
0060 610- 05527 1251. 000 TON | 70. 00000 87570. 00| 74. 00000 92574. 00| 72.50000 90697. 50
HVA FOR APPROACHES | | |
0063 611- 06497 1.000 EACH 175. 00000 175. 00| 175. 00000 175. 00| 180. 00000 180. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0064 611-06498 1.000 EACH 195. 00000 195. 00| 200. 00000 200. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0065 615- 06505 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00| 475. 00000 475. 00

MONUMENT, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ERBER & M LLI GAN CONSTR CO
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0066 615- 06515 6.000 EACH 125. 00000 750. 00| 120. 00000 720. 00| 125. 00000 750. 00
MONUMENT, D | | |

0067 616- 02320 729.000 SYS | 1. 75000 1275. 75| 3.00000 2187. 00| 3. 00000 2187. 00
GEOTEXTI LES | | |

0068 616- 06405 53.000 TON | 27. 00000 1431. 00| 28. 00000 1484. 00| 25. 00000 1325. 00
Rl PRAP, REVETMENT | | |

0069 616- 06451 168.000 TON | 27. 00000 4536. 00| 25. 00000 4200. 00| 24. 00000 4032. 00
Rl PRAP, UNI FORM | | |

0070 616- 06455 498.000 SYS | 60. 00000 29880. 00| 60. 00000 29880. 00| 36. 00000 17928. 00
SLOPEWALL | | |

0071 619- 05926 LUMP| 525. 00000 525. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
ENVI RONVENTAL CONTROL | |

0072 619- 51859 LUWP| 9500. 00000 9500.00]  12000. 00000 12000. 00|  20000. 00000 20000. 00
PAI NT STEEL BRI DGE | |

0073 619- 61000 LUMP|  31000. 00000 31000. 00|  35000. 00000 35000.00|  35000. 00000 35000. 00
CLEAN STEEL BRI DGE | |

0074 621- 01004 1.000 EACH 50. 00000 50. 00| 630. 00000 630. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0075 621- 06545 1.100 TON | 400. 00000 440. 00| 435. 00000 478. 50| 400. 00000 440. 00
FERTI LI ZER | | |

0076 621- 06548 27.000 LBS | 33. 00000 891. 00| 47. 00000 1269. 00| 35. 00000 945. 00
SEED M XTURE, CV | | |

0077 621- 06554 394.000 LBS | 3. 25000 1280. 50| 2. 35000 925. 90| 5. 00000 1970. 00
SEED M XTURE, U | | |

0078 621- 06565 5.400 TON | 425. 00000 2295. 00| 420. 00000 2268. 00| 500. 00000 2700. 00
MULCH NG MATERI AL | |

0079 621- 06574 2660.000 SYS | 2..80000 7448. 00| 3. 50000 9310. 00| 3. 00000 7980. 00
SODDI NG | | |

0080 701-51190 1420.000 LFT | 45. 00000 63900. 00| 35. 00000 49700. 00| 29. 00000 41180. 00
PILE, STEEL H, HP 10 X 42 | |

0081 701- 93633 224.000 LFT | 75. 00000 16800. 00| 23. 00000 5152. 00| 24. 00000 5376. 00
OVERS| ZED PREDRI LLED PI LE HOLES | | |

0082 702-51005 214.000 CYS | 550. 00000 117700. 00 550. 00000 117700. 00| 350. 00000 74900. 00
CONCRETE, A, SUBSTRUCTURE | | |

0083 702-51015 40.800 CYS | 400. 00000 16320. 00| 550. 00000 22440. 00| 300. 00000 12240. 00
CONCRETE, B, FOOTI NGS | | |

0084 702- 51863 301.000 EACH 10. 00000 3010. 00| 9. 00000 2709. 00| 12. 00000 3612. 00
FI ELD DRI LLED HOLE | N CONCRETE | | [

0085 703- 06029 217884.000 LBS | 0. 70000 152518. 80| 0. 60000 130730. 40| 0. 62000 135088. 08

REI NFORCI NG BARS, EPOXY COATED [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | ERBER & M LLI GAN CONSTR CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0086 703-97703 465. 000 EACH 18. 00000 8370. 00| 10. 00000 4650. 00| 7. 75000 3603. 75
THREADED BAR SPLI CE, EPOXY COATED | | |
0087 704- 05892 447.500 CYS | 400. 00000 179000. 00| 400. 00000 179000. 00| 460. 00000 205850. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | [
0088 704-51002 91.300 CYS | 500. 00000 45650. 00| 550. 00000 50215. 00| 395. 00000 36063. 50
CONCRETE, C, SUPERSTRUCTURE | | [
0089 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0090 706-51020 39.400 CYS | 400. 00000 15760. 00| 400. 00000 15760. 00| 440. 00000 17336. 00
CONCRETE, C, RAILING | | [
0091 709-51821 LUVP| 9000. 00000 9000. 00| 7800. 00000 7800. 00| 9500. 00000 9500. 00
SURFACE SEAL | | |
0092 711-01786 1331. 000 EACH| 18. 50000 24623. 50| 12. 50000 16637. 50| 12. 00000 15972. 00
STRUCTURAL STEEL DRILLING 1 IN DA | | |
HOLE | I |
0093 711-51038 LUWP|  265000. 00000 265000. 00| 250000. 00000 250000. 00| 350000. 00000 350000. 00
STRUCTURAL STEEL | | |
0094 711-51070 64. 000 EACH 50. 00000 3200. 00| 20. 00000 1280. 00| 35. 00000 2240. 00
ANCHOR PLATE, AP 1 | | |
0095 711-51867 1128.000 SQ N 6. 25000 7050. 00| 3. 15000 3553. 20| 12. 50000 14100. 00
STRUCTURAL STEEL CUTTI NG | | |
0096 711-51877 LUWP| 35000. 00000 35000. 00| 25000. 00000 25000. 00| 55000. 00000 55000. 00
JACKI NG AND SUPPORTI NG BEAMS | | |
0097 715-05048 3255.000 LFT | 2. 75000 8951. 25| 3. 10000 10090. 50| 4. 25000 13833. 75
PIPE, TYPE 4, O RCULAR 6 IN | | |
0098 715- 05053 318.000 LFT | 11. 50000 3657. 00| 10. 20000 3243. 60| 9. 75000 3100. 50
PI PE, UNDERDRAI N QUTLET, 6 IN | | [
0099 715-05145 18.000 LFT | 350. 00000 6300. 00| 325. 00000 5850. 00| 250. 00000 4500. 00
PIPE, TYPE 1, CRCULAR 96 IN [ [ [
0100 715-05151 554.000 LFT | 40. 00000 22160. 00| 40. 00000 22160. 00| 24. 00000 13296. 00
PIPE, TYPE 2, CIRCULAR 15 IN [ [ [
0101 715- 05407 210.000 LFT | 13. 50000 2835. 00| 8. 00000 1680. 00| 7.50000 1575. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0102 715- 46005 2.000 EACH 400. 00000 800. 00| 275. 00000 550. 00| 250. 00000 500. 00
PI PE END SECTION, 15 IN. | | |
0103 718-52610 439.000 CvYS | 65. 00000 28535. 00| 29. 00000 12731. 00| 28. 50000 12511. 50
AGGREGATE FOR UNDERDRAI NS | | [
0104 718-99153 1867.400 SYS | 5. 00000 9337. 00| 1. 60000 2987. 84| 2. 25000 4201. 65
GEOTEXTI LES FOR UNDERDRAI N | | [
0105 720- 45045 3.000 EACH 2100. 00000 6300. 00| 1500. 00000 4500. 00| 1250. 00000 3750. 00

I NLET, J10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ERBER & M LLI GAN CONSTR CO
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0106 720- 45250 3.000 EACH 2400. 00000 7200. 00| 1500. 00000 4500. 00| 1350. 00000 4050. 00
CATCH BASI N, K10 | |

0107 720- 45265 1.000 EACH 1600. 00000 1600. 00| 750. 00000 750. 00| 400. 00000 400. 00
Pl PE CATCH BASIN, 15 IN. | | |

0109 801- 06207 21229.000 LFT | 0. 80000 16983. 20| 1. 00000 21229. 00| 1. 00000 21229. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N, | | |

0110 801- 06577 202.000 LFT | 5. 00000 1010. 00| 10. 50000 2121. 00| 6. 00000 1212. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [

0111 801- 06605 26.000 EACH 80. 00000 2080. 00| 123. 00000 3198. 00| 75. 00000 1950. 00
BARRI CADE, I11A | |

0112 801- 06640 29.000 EACH| 110. 00000 3190. 00| 88. 00000 2552. 00| 150. 00000 4350. 00
CONSTRUCTI ON SIGN, A | | |

0113 801- 06645 10.000 EACH 45. 00000 450. 00| 31. 00000 310. 00| 40. 00000 400. 00
CONSTRUCTI ON SI G\, B | | |

0114 801- 06710 200. 000 DAY | 15. 00000 3000. 00| 16. 00000 3200. 00| 12. 00000 2400. 00
FLASH NG ARROW SI GN | | |

0115 801- 06775 LUMP|  60000. 00000 60000. 00|  275000. 00000 275000. 00|  125000. 00000 125000. 00
MAI NTAI NI NG TRAFFI C | | |

0116 802- 02158 1.000 EACH 475. 00000 475. 00| 470. 00000 470. 00| 850. 00000 850. 00
SIGN, PANEL, REMOVE AND REI NSTALL | | |

0117 802- 05701 293.000 LFT | 14. 50000 4248. 50| 14. 50000 4248. 50| 12. 25000 3589. 25
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [

0118 802- 05702 28.000 LFT | 14. 00000 392. 00| 14. 00000 392. 00| 10. 50000 294. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [

0119 802- 07137 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 260. 00000 520. 00
W DE FLANGE S| GN PCST SUPPORT | |
FOUNDATI ON, VI I | |

0120 802- 07158 2.000 EACH 3500. 00000 7000. 00 3600. 00000 7200. 00| 4500. 00000 9000. 00
CANTI LEVER TRAFFI C S| GN SUPPORT | |
FOUNDATI ON, | | |

0121 802- 76025 112.000 SFT | 17. 50000 1960. 00 17. 75000 1988. 00| 14. 50000 1624. 00

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |
0122 802- 76035 25.000 SFT | 18. 50000 462.

50 19. 00000 475. 00| 16. 75000 418.75
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 IN. TH CKNESS |
0123 802- 76095 379.000 LBS | 3. 25000 1231.75 3. 15000 1193. 85| 2. 75000 1042. 25

STRUCTURAL STEEL, BREAKAVWAY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ERBER & M LLI GAN CONSTR CO
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0124 802- 76140 2.000 EACH  16000. 00000 32000. 00|  16000. 00000 32000. 00|  13750. 00000 27500. 00
OVERHEAD Sl GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0125 802- 76175 32.000 LFT | 165. 00000 5280. 00| 168. 00000 5376. 00| 185. 00000 5920. 00

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | I

0126 802- 91084 2.000 EACH 2700. 00000 5400. 00| 210. 00000 420. 00| 850. 00000 1700. 00
OVERHEAD PANEL Sl GN, REMOVE AND | | |
REI NSTALL | | |

0127 802- 96800 2448.000 EACH 1. 85000 4528. 80| 1. 80000 4406. 40 2.00000 4896. 00
SHEAR STUD CONNECTCR | | |

0128 805- 01815 9.000 EACH 2700. 00000 24300. 00| 2700. 00000 24300. 00| 1900. 00000 17100. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |

0129 805- 01842 17.000 EACH 725. 00000 12325. 00| 735. 00000 12495. 00| 850. 00000 14450. 00
HANDHOLE, SI GNAL | | |

0130 805- 06592 1231.040 LFT | 11. 00000 13541. 44| 10. 40000 12802. 82 17. 50000 21543. 20
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |

0131 805- 78106 1.000 EACH  10000. 00000 10000. 00|  10185. 00000 10185. 00| 9000. 00000 9000. 00

CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE [ [ |
0132 805- 78109 3.000 EACH 7600. 00000 22800. 00| 7800. 00000 23400. 00| 6800. 00000 20400. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |

0133 805- 78205 16. 000 EACH| 525. 00000 8400. 00| 535. 00000 8560. 00| 500. 00000 8000. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| |
AVBER, GREEN | |

0134 805- 78230 10. 000 EACH| 900. 00000 9000. 00| 908. 00000 9080. 00| 880. 00000 8800. 00

TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AMBER, GREEN, AMBER ARRON GREEN ARROW | | |

0135 805- 78415 8.000 EACH 1400. 00000 11200. 00| 1375. 00000 11000. 00| 1380. 00000 11040. 00
SPAN, CATENARY, AND TETHER | | |

0136 805- 78420 6.000 EACH 200. 00000 1200. 00| 199. 00000 1194. 00| 250. 00000 1500. 00
DI SCONNECT HANGER | | |

0137 805- 78445 2.000 EACH 550. 00000 1100. 00| 545. 00000 1090. 00| 350. 00000 700. 00
SI GNAL SERVI CE | | |

0138 805- 78467 56.200 LFT | 1. 60000 89. 92| 1. 55000 87. 11| 2.10000 118. 02
SI GNAL CABLE, 3C 8GA. | | |

0139 805- 78470 1466.100 LFT | 1. 40000 2052. 54| 1. 35000 1979. 24| 0. 10000 146. 61
SI GNAL CABLE, ROADWAY LOOP, 1C 14CGA | | |

0140 805- 78485 1711.080 LFT | 1. 10000 1882. 19| 1. 05000 1796. 63| 1. 95000 3336. 61

SI GNAL CABLE, 5C 14GA. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 (5) 35-1917625 | (6) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTORS, L.P. | ERBER & M LLI GAN CONSTR  CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0141 805- 78490 1953.470 LFT | 1. 10000 2148. 82| 1. 10000 2148. 82| 1. 90000 3711.59
SI GNAL CABLE, 7C 14GA. | | |
0142 805- 78510 6238.250 LFT | 0. 75000 4678. 69| 0. 72000 4491. 54| 1. 10000 6862. 08
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0143 805- 78746 4006. 670 LFT | 4, 25000 17028. 35| 4. 10000 16427. 35| 9. 25000 37061. 70
PREFORMED LOOP DETECTORS | | [
0144 805- 78785 3.000 EACH 725. 00000 2175. 00| 735. 00000 2205. 00| 725. 00000 2175. 00
S| GNAL DETECTCOR HOUSI NG | | [
0145 805- 78795 488.700 LFT | 12. 00000 5864. 40| 12. 25000 5986. 58| 7.50000 3665. 25
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0146 805- 78925 3.000 EACH 1000. 00000 3000. 00| 940. 00000 2820. 00| 1100. 00000 3300. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0147 805-81032 9.000 EACH 425. 00000 3825. 00| 420. 00000 3780. 00| 2250. 00000 20250. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0148 805- 92504 37.000 EACH 150. 00000 5550. 00| 149. 00000 5513. 00| 180. 00000 6660. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0149 807-82016 2.000 EACH 675. 00000 1350. 00| 695. 00000 1390. 00| 610. 00000 1220. 00
SI GN Cl RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0150 807-86790 4.000 EACH 420. 00000 1680. 00| 414. 00000 1656. 00| 350. 00000 1400. 00
LUM NAI RE, SIGN, MERCURY VAPOR, WTH | | [
GLARE SHIELD, 250 WATT | | [
0151 808- 03002 514.000 LFT | 0. 65000 334. 10| 0. 84000 431. 76| 1. 00000 514. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | |
0152 808-03178 8.000 EACH 145. 00000 1160. 00| 125. 00000 1000. 00| 150. 00000 1200. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARROAB | [ |
0153 808-03179 5.000 EACH 225. 00000 1125. 00| 145. 00000 725. 00| 200. 00000 1000. 00
PAVEMENT MESSACGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD ( ONLY) | | [
0154 808- 03631 1992. 400 LFT | 0. 50000 996. 20| 0. 84000 1673. 62| 0. 50000 996. 20
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0155 808- 03632 2279.000 LFT | 0. 50000 1139. 50| 0. 84000 1914. 36| 0. 50000 1139. 50
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0156 808- 05534 661. 000 LFT | 1. 10000 727. 10| 1. 65000 1090. 65| 1. 25000 826. 25
LI NE, EPOXY, SOLID, WH TE, 8 IN. | |
0157 808-06701 41.300 LFT | 0. 35000 14. 46| 0. 34000 14. 04| 0. 50000 20. 65
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0158 808- 06703 3044.700 LFT | 0. 30000 913. 41| 0. 34000 1035. 20| 0. 50000 1522. 35
I

LI NE, THERMOPLASTIC, SOLID, WA TE, 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ERBER & M LLI GAN CONSTR CO
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0159 808- 06705 257.300 LFT | 1. 00000 257. 30| 0. 91000 234. 14| 1. 00000 257. 30
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | |
0160 808- 06716 1058.000 LFT | 0. 55000 581. 90| 1. 05000 1110. 90| 1. 00000 1058. 00
LI NE, REMOVE | |
0161 808- 06800 148.300 LFT | 16. 00000 2372. 80| 12. 50000 1853. 75 16. 00000 2372. 80
I

TRANSVERSE MARKI NGS, EPOXY, SCLID, I

YELLOW CROSSHATCH LINE, 24 IN. |

I
|
0162 808- 75067 298.700 LFT | 9. 00000 2688. 30| 8. 40000 2509. 08| 10. 00000 2987. 00
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0163 808- 75240 113.800 LFT | 0. 40000 45. 52 0. 34000 38. 69| 0. 50000 56. 90
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I | I
0164 808- 75245 2817.200 LFT | 0. 30000 845. 16| 0. 33000 929. 68 0. 50000 1408. 60
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0165 808- 75297 102.400 LFT | 3. 00000 307. 20| 3. 10000 317. 44 3. 50000 358. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0166 808- 75320 14.000 EACH 65. 00000 910. 00| 52. 00000 728. 00| 65. 00000 910. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0167 808- 75325 5.000 EACH 95. 00000 475. 00| 63. 00000 315. 00| 100. 00000 500. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0170 304- 07494 149.200 TON | 50. 00000 7460. 00| 84. 00000 12532. 80| 120. 00000 17904. 00
W DENI NG WTH HVA, TYPE C | | |
0171 611- 95289 274.200 SYS | 50. 00000 13710. 00| 55. 00000 15081. 00| 56. 00000 15355. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
10 IN. [ | [
0172 808- 75998 27.000 EACH 40. 00000 1080. 00| 41. 50000 1120. 50| 35. 00000 945. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0173 808- 75996 43.000 EACH 6. 00000 258. 00| 5. 00000 215. 00| 15. 00000 645. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0174 503- 05310 174.000 LFT | 80. 00000 13920. 00| 160. 00000 27840. 00| 100. 00000 17400. 00
TERM NAL JO NT | | |
0175 720- 44000 4.000 EACH 450. 00000 1800. 00| 400. 00000 1600. 00| 200. 00000 800. 00
CASTING ADJUST TO GRADE | |
0176 203-91878 400.000 LFT | 19. 00000 7600. 00| 6. 00000 2400. 00| 7. 50000 3000. 00

LI NEAR DI TCH GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1917625 | (6) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | M LESTONE CONTRACTCRS, L.P. | ERBER & M LLI GAN CONSTR CO
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0177 718- 06531 14.000 EACH 600. 00000 8400. 00| 470. 00000 6580. 00| 120. 00000 1680. 00
OUTLET PROTECTOR, 3 | | |

0178 214- 07202 330.000 SYS | 6. 50000 2145. 00| 4. 00000 1320. 00| 2. 50000 825. 00
GEOGRI D, | | | |

0179 601- 07009 2.000 EACH  16000. 00000 32000. 00|  16500. 00000 33000.00|  20000. 00000 40000. 00
| MPACT ATTENUATOR LS, WL, TL-1 | |

0180 304- 07491 300. 000 TON | 130. 00000 39000. 00| 95. 00000 28500. 00| 95. 00000 28500. 00
HVA PATCH NG, TYPE C | | |

0181 808- 75290 24.000 LFT | 3.00000 72. 00| 3. 50000 84. 00| 6. 50000 156. 00

|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLID, YELLOW CROSSHATCH LINE, 24 IN | | |

0182 805- 02087 LUVP| 550. 00000 550. 00| 525. 00000 525. 00| 650. 00000 650. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMENT | | |
0183 609- 06258 423.000 SYS | 75. 00000 31725. 00 55. 00000 23265. 00| 64. 00000 27072. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 11 | | |
IN I | |
0184 306- 08034 3238.000 SYS | 2. 50000 8095. 00| 3. 50000 11333. 00| 2. 50000 8095. 00
M LLING ASPHALT, 1 1/2 IN. | | |
0185 303- 01180 774.000 TON | 22. 00000 17028. 00| 18. 00000 13932. 00| 18. 50000 14319. 00
COMPACTED AGGREGATE, NO 53 | | |
SECTI ON TOTALS | $ 3,678, 863. 70| $ 3,767,203. 28| $ 3,791,682.89
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 3,678,863.70| $ 3,767,203. 28| $ 3,791, 682.89




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  SI GN MODERNI ZATI ON

[
0001 105-06845 LUWP| 39000. 00000 39000. 00| 37600. 00000 37600. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 16.000 M5 | 900. 00000 14400. 00| 1638. 00000 26208. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  194000. 00000 194000. 00|  225104. 00000 225104. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  77900. 00000 77900.00]  22662. 00000 22662. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 17435.000 SYS | 8. 00000 139480. 00| 7. 40000 129019. 00|
PAVEMENT REMOVAL | | |
0006 202- 02241 1467.000 LFT | 3. 00000 4401. 00| 2. 55000 3740. 85
GUARDRAI L, REMOVE | | |
0007 202- 02271 3.000 EACH 500. 00000 1500. 00| 624. 00000 1872. 00|
HEADWALL, REMOVE | | |
0008 202- 02273 281.000 SYS | 25. 00000 7025. 00| 11. 39000 3200. 59|
CENTER CURB, CONCRETE, REMOVE | | |
0009 202- 02277 1939.000 LFT | 4.00000 7756. 00| 6. 00000 11634. 00|
QUTTER, LIP, REMOVE | | |
0010 202-51328 LUMP|  95000. 00000 95000. 00| 122197. 00000 122197. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0012 202- 74035 19.000 EACH 125. 00000 2375. 00| 15. 00000 285. 00|
SI GN, REMOVE AND RESET | | |
0013 202- 74045 15.000 EACH| 25. 00000 375. 00| 20. 00000 300. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0014 202-91385 6.000 EACH 450. 00000 2700. 00| 244. 00000 1464. 00|
I NLET, REMOVE | | |
0015 202- 91840 278.500 LFT | 4.00000 1114. 00| 3. 70000 1030. 45|
FENCE, CHAIN LI NK, REMOVE | | |
0016 202- 93974 2.000 EACH 1650. 00000 3300. 00| 1000. 00000 2000. 00|

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE [ | |

0017 202- 96133 280.000 LFT | 19. 00000 5320. 00| 5. 24000 1467. 20|
Pl PE, REMOVE | | [
0018 202- 96479 200. 000 EACH 10. 00000 2000. 00| 5. 00000 1000. 00|
BOLT, REMOVE BOLT, REMOVE | | |
0019 203- 02000 7616.300 CYS | 12. 00000 91395. 60| 20. 45000 155753. 34|
EXCAVATI ON,  COWVON | | [
0020 203- 02070 5876.520 CYS | 16. 00000 94024. 32| 14. 75000 86678. 67|

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/03
PAGE : 261 -22

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0021 205- 06931 68.400 TON | 25. 00000 1710. 00| 47.17000 3226. 43|
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0022 205- 06933 7.000 EACH 55. 00000 385. 00| 98. 00000 686. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0023 205- 06937 1285.000 LFT | 2. 00000 2570. 00| 2. 00000 2570. 00|
TEMPORARY SI LT FENCE | | [
0024 206-51230 134.000 CYS | 72. 00000 9648. 00| 44, 71000 5991. 14|
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0025 207-07498 18000. 900 SYS | 3. 95000 71103. 56| 3. 48000 62643. 13|
SUBGRADE TREATMENT, TYPE A | |
0026 210- 06899 4.000 EACH 2400. 00000 9600. 00| 3000. 00000 12000. 00|
RADI O, SPREAD SPECTRUM | NTERCONNECT | | |
SYSTEM | | |
0027 211-06467 70.000 CYS | 60. 00000 4200. 00| 101. 00000 7070. 00|
AGGREGATE FOR END BENT BACKFI LL | | [
0028 211-07454 135.900 CYS | 17. 00000 2310. 30| 41. 00000 5571. 90|
STRUCTURE BACKFI LL | | |
0029 302- 06464 2359.000 CYS | 35. 00000 82565. 00| 36. 00000 84924. 00|
SUBBASE FOR PCCP | | |
0031 401- 06264 LUWP| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
PROFI LOGRAPH, HVA | | [
0032 401-07335 817.800 TON | 54. 00000 44161. 20| 65. 25000 53361. 45|
QU QA-HVA, 4, 76, SURFACE, 9.5 nm | | |
0033 401- 07404 1474.000 TON | 49. 00000 72226. 00| 48. 00000 70752. 00|
QX QM-HVA, 4, 76, |NTERVEDI ATE, 19.0 nmj | [
0034 401-07419 3505. 000 TON | 44. 00000 154220. 00| 38. 75000 135818. 75|
QT QM-HMA, 4, 76, BASE, 25.0 mm | | [
0035 401-07430 1285.200 TON | 61. 00000 78397. 20| 62. 00000 79682. 40|
QX QA HVA, 5, 76, | NTERVEDI ATE, C25.0 mmi [ [
0036 402-07434 7.800 TON | 100. 00000 780. 00| 115. 00000 897. 00|
HMA SURFACE, TYPE C | | |
0037 402-07439 17.200 TON | 100. 00000 1720. 00| 115. 00000 1978. 00|
HMVA | NTERVEDI ATE, TYPE C | | [
0038 402-07442 17.200 TON | 100. 00000 1720. 00| 115. 00000 1978. 00|
HMVA BASE, TYPE C | | |
0039 402-07452 2.200 TON | 100. 00000 220. 00| 115. 00000 253. 00|
HMVA, TYPE C, WEDGE AND LEVEL | | |
0041 405-05517 7.300 TON | 230. 00000 1679. 00| 250. 00000 1825. 00|
ASPHALT FOR PRI VE COAT | | |
0042 406- 05520 8.100 TON | 210. 00000 1701. 00| 200. 00000 1620. 00|

ASPHALT FOR TACK COAT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -23
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0043 501- 06266 LUMWP| 5400. 00000 5400. 00| 15000. 00000 15000. 00
PROFI LOGRAPH, PCCP | | |
0044 501- 06322 8693. 000 SYS | 54. 00000 469422. 00| 50. 00000 434650. 00
Q- PCCP, 11 IN. | | [
0045 503- 03489 51. 000 EACH 12. 00000 612. 00| 15. 00000 765. 00
RETROFI TTED TI E BARS | | [
0046 503-05240 4347.000 LFT | 6. 50000 28255. 50| 20. 00000 86940. 00
D-1 CONTRACTI ON JO NT | | [
0047 601-01522 4.000 EACH 1375. 00000 5500. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0048 601- 06233 2.000 EACH 6900. 00000 13800. 00| 6700. 00000 13400. 00
| MPACT ATTENUATOR ED, W, TL-3 | | [
0049 601- 94689 4.000 EACH 1900. 00000 7600. 00| 1800. 00000 7200. 00
GUARDRAI L END TREATMENT, OS | | [
0050 601-97079 2.000 EACH 1200. 00000 2400. 00| 895. 00000 1790. 00
GRAVEL BARREL ARRAY, REMOVE | | [
0051 601-99105 176.000 LFT | 11. 50000 2024. 00| 11. 00000 1936. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0052 601-99123 3.000 EACH 2150. 00000 6450. 00| 2100. 00000 6300. 00
GUARDRAI L TRANSI TI ON, GP | | [
0053 602- 06639 1866. 000 LFT | 19. 00000 35454, 00| 24. 00000 44784. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0054 602- 06646 700. 000 LFT | 14. 00000 9800. 00| 23. 00000 16100. 00
TEMPORARY CONCRETE BARR! ER | | [
0055 602-06729 10. 000 EACH 10. 00000 100. 00| 35. 00000 350. 00
BARRI ER DELI NEATOR | |
0056 603- 06045 278.500 LFT | 11. 00000 3063. 50| 9. 90000 2757. 15|
FENCE, CHAIN LI NK, 48 IN | |
0057 605- 05523 1021. 000 LFT | 6. 00000 6126. 00| 8. 00000 8168. 00|
CURB, HMA | | |
0058 605- 06090 572.000 LFT | 18. 00000 10296. 00| 17. 00000 9724. 00|
CURB, | NTEGRAL, CONCRETE | | [
0059 605- 06255 124. 000 SYS | 100. 00000 12400. 00| 80. 00000 9920. 00|
CENTER CURB, D, CONCRETE | | [
0060 610- 05527 1251. 000 TON | 69. 00000 86319. 00| 69. 00000 86319. 00|
HVA FOR APPROACHES | | [
0063 611-06497 1. 000 EACH 170. 00000 170. 00| 170. 00000 170. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0064 611-06498 1. 000 EACH 190. 00000 190. 00| 190. 00000 190. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0065 615- 06505 1. 000 EACH 450. 00000 450. 00| 450. 00000 450. 00|

MONUMENT, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -24
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0066 615- 06515 6. 000 EACH 115. 00000 690. 00| 115. 00000 690. 00
MONUMVENT, D | | |
0067 616- 02320 729.000 SYS | 1. 00000 729. 00| 2. 77000 2019. 33
GEOTEXTI LES | | [
0068 616- 06405 53.000 TON | 29. 00000 1537. 00| 28. 00000 1484. 00
Rl PRAP, REVETNMENT | | [
0069 616- 06451 168.000 TON | 29. 00000 4872. 00| 29. 00000 4872. 00
R PRAP, UNI FORM | [
0070 616- 06455 498. 000 SYS | 49. 00000 24402. 00| 71. 85000 35781. 30
SLOPEWALL | | [
0071 619- 05926 LUWP| 4500. 00000 4500. 00| 500. 00000 500. 00
ENVI RONVENTAL  CONTRCL | | [
0072 619-51859 LUWP| 30000. 00000 30000. 00| 9000. 00000 9000. 00
PAI NT STEEL BRI DGE | | [
0073 619-61000 LUWP| 30000. 00000 30000. 00| 30000. 00000 30000. 00
CLEAN STEEL BRI DGE | | [
0074 621-01004 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0075 621- 06545 1.100 TON | 425. 00000 467. 50| 415. 00000 456. 50|
FERTI LI ZER | |
0076 621-06548 27.000 LBS | 35. 00000 945. 00| 45. 00000 1215. 00|
SEED M XTURE, CV | | |
0077 621- 06554 394.000 LBS | 3. 00000 1182. 00| 2. 25000 886. 50|
SEED M XTURE, U | | |
0078 621- 06565 5.400 TON | 450. 00000 2430. 00| 400. 00000 2160. 00|
MULCHI NG MATERI AL | | |
0079 621-06574 2660. 000 SYS | 3. 50000 9310. 00| 3. 95000 10507. 00
SODDI NG | | |
0080 701-51190 1420. 000 LFT | 69. 00000 97980. 00| 30. 00000 42600. 00
PILE, STEEL H, HP 10 X 42 | | [
0081 701-93633 224.000 LFT | 79. 00000 17696. 00| 50. 00000 11200. 00|
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0082 702-51005 214.000 CYS | 539. 00000 115346. 00| 396. 00000 84744. 00|
CONCRETE, A, SUBSTRUCTURE | |
0083 702-51015 40.800 CYS | 389. 00000 15871. 20| 282. 00000 11505. 60|
CONCRETE, B, FOOTI NGS | | [
0084 702-51863 301. 000 EACH 15. 00000 4515. 00| 11. 30000 3401. 30
FI ELD DRI LLED HOLE | N CONCRETE | | |
0085 703- 06029 217884.000 LBS | 0. 60000 130730. 40| 0. 75000 163413. 00

REI NFORCI NG BARS, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -25
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0086 703-97703 465. 000 EACH 9. 00000 4185. 00| 11. 65000 5417. 25
THREADED BAR SPLI CE, EPOXY COATED | | |
0087 704- 05892 447.500 CYS | 487. 00000 217932. 50| 475. 00000 212562. 50
CONCRETE, QC/ @\, SUPERSTRUCTURE | | [
0088 704-51002 91.300 CYS | 289. 00000 26385. 70| 406. 00000 37067. 80
CONCRETE, C, SUPERSTRUCTURE | | [
0089 706- 05732 4.000 EACH 1250. 00000 5000. 00| 1283. 00000 5132. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0090 706-51020 39.400 CYS | 540. 00000 21276. 00| 493. 00000 19424. 20
CONCRETE, C, RAILING | | [
0091 709-51821 LUWP| 9000. 00000 9000. 00| 8920. 00000 8920. 00
SURFACE SEAL | | [
0092 711-01786 1331. 000 EACH 10. 00000 13310. 00| 12. 00000 15972. 00
STRUCTURAL STEEL DRILLING 1 IN DA | | |
HOLE | I |
0093 711-51038 LUMP|  248000. 00000 248000. 00| 282925. 00000 282925. 00|
STRUCTURAL STEEL | | |
0094 711-51070 64. 000 EACH 100. 00000 6400. 00| 44. 85000 2870. 40|
ANCHOR PLATE, AP 1 | | |
0095 711-51867 1128.000 SQ N 10. 00000 11280. 00| 3. 00000 3384. 00|
STRUCTURAL STEEL CUTTI NG | | [
0096 711-51877 LUWP| 80000. 00000 80000. 00| 70000. 00000 70000. 00|
JACKI NG AND SUPPORTI NG BEAVS | | |
0097 715-05048 3255.000 LFT | 5. 00000 16275. 00| 5. 25000 17088. 75|
PIPE, TYPE 4, O RCULAR 6 IN | | |
0098 715- 05053 318.000 LFT | 10. 00000 3180. 00| 19. 00000 6042. 00
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0099 715-05145 18.000 LFT | 695. 00000 12510. 00| 290. 00000 5220. 00|
PIPE, TYPE 1, CRCULAR 96 IN [ | |
0100 715-05151 554,000 LFT | 34. 00000 18836. 00| 34. 00000 18836. 00
PIPE, TYPE 2, CRCULAR 15 IN [ | [
0101 715- 05407 210.000 LFT | 15. 00000 3150. 00| 12. 50000 2625. 00|
PI PE, END BENT DRAIN, 6 IN. | | [
0102 715- 46005 2.000 EACH 150. 00000 300. 00| 505. 00000 1010. 00
PI PE END SECTION, 15 IN. | | [
0103 718-52610 439.000 CYS | 24. 00000 10536. 00| 35. 00000 15365. 00
AGGREGATE FOR UNDERDRAI NS | | [
0104 718-99153 1867.400 SYS | 1. 00000 1867. 40| 2. 00000 3734. 80
GEOTEXTI LES FOR UNDERDRAI N | | [
0105 720- 45045 3.000 EACH 1295. 00000 3885. 00| 1300. 00000 3900. 00

I NLET, J10 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/03
PAGE : 261 -26

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0106 720- 45250 3.000 EACH 1495. 00000 4485. 00| 1800. 00000 5400. 00
CATCH BASI N, K10 | | |
0107 720- 45265 1.000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00
PI PE CATCH BASIN, 15 IN. | | [
0109 801- 06207 21229.000 LFT | 0. 80000 16983. 20| 0. 78000 16558. 62
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0110 801- 06577 202.000 LFT | 5. 00000 1010. 00| 4. 70000 949. 40|
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
24 IN. [ [ [
0111 801- 06605 26. 000 EACH 83. 00000 2158. 00| 77.50000 2015. 00
BARRI CADE, |11A | | [
0112 801- 06640 29.000 EACH 110. 00000 3190. 00| 105. 00000 3045. 00
CONSTRUCTI ON SI GN, A | | [
0113 801- 06645 10. 000 EACH 50. 00000 500. 00| 45. 00000 450. 00
CONSTRUCTI ON SI G\, B | | [
0114 801-06710 200. 000 DAY | 15. 00000 3000. 00| 12. 00000 2400. 00
FLASHI NG ARROW S| GN | | [
0115 801-06775 LUWP| 83843. 00000 83843. 00| 86000. 00000 86000. 00
MAI NTAI NI NG TRAFFI C | | [
0116 802-02158 1.000 EACH 450. 00000 450. 00| 3000. 00000 3000. 00
SI GN, PANEL, REMOVE AND REI NSTALL | | |
0117 802-05701 293.000 LFT | 15. 00000 4395. 00| 8. 50000 2490. 50
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0118 802- 05702 28.000 LFT | 14. 00000 392. 00| 6. 80000 190. 40
SI GN PCST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ |
0119 802-07137 2.000 EACH 250. 00000 500. 00| 600. 00000 1200. 00|
W DE FLANGE SI GN POST SUPPORT | | |
FOUNDATI ON, VI | | | | |
0120 802-07158 2.000 EACH 3500. 00000 7000. 00| 3000. 00000 6000. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | |
FOUNDATI ON, | [ [ [
0121 802- 76025 112. 000 SFT | 18. 00000 2016. 00| 19. 50000 2184. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0122 802- 76035 25.000 SFT | 19. 00000 475. 00| 15. 00000 375.00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH OKNESS | | |
0123 802- 76095 379.000 LBS | 3. 00000 1137. 00| 2. 00000 758. 00|

STRUCTURAL STEEL, BREAKAVWAY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/03
PAGE : 261 -27

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0124 802- 76140 2.000 EACH 16000. 00000 32000. 00| 15000. 00000 30000. 00|
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0125 802- 76175 32.000 LFT | 175. 00000 5600. 00| 225. 00000 7200. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | |
ASSEMBLY ( CANTI LEVER) | [ [
0126 802-91084 2.000 EACH 200. 00000 400. 00| 2000. 00000 4000. 00|
OVERHEAD PANEL SI GN, REMOVE AND | | [
REI NSTALL | | |
0127 802-96800 2448. 000 EACH 2. 00000 4896. 00| 1. 73000 4235. 04|
SHEAR STUD CONNECTOR | | |
0128 805-01815 9. 000 EACH 2800. 00000 25200. 00| 1800. 00000 16200. 00|
SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 | | [
FT. I I |
0129 805-01842 17.000 EACH 725. 00000 12325. 00| 650. 00000 11050. 00|
HANDHOLE, SI GNAL | | [
0130 805- 06592 1231.040 LFT | 10. 50000 12925. 92| 10. 00000 12310. 40|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0131 805- 78106 1.000 EACH 9900. 00000 9900. 00| 10500. 00000 10500. 00|
CONTROLLER AND CABI NET, MASTER, MENU | | |
DRI VEN, 8 PHASE | [ |
0132 805- 78109 3.000 EACH 7900. 00000 23700. 00| 8000. 00000 24000. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | | [
DRI VEN, 8 PHASE [ [ [
0133 805- 78205 16. 000 EACH 550. 00000 8800. 00| 575. 00000 9200. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER, GREEN [ | |
0134 805- 78230 10. 000 EACH| 950. 00000 9500. 00| 750. 00000 7500. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0135 805- 78415 8. 000 EACH| 1400. 00000 11200. 00| 1200. 00000 9600. 00|
SPAN, CATENARY, AND TETHER | | [
0136 805- 78420 6. 000 EACH 200. 00000 1200. 00| 225. 00000 1350. 00|
DI SCONNECT HANGER | | |
0137 805- 78445 2.000 EACH 550. 00000 1100. 00| 500. 00000 1000. 00|
SI GNAL SERVI CE | | [
0138 805- 78467 56.200 LFT | 1. 75000 98. 35| 1. 30000 73. 06|
SI GNAL CABLE, 3C 8GA. | | |
0139 805-78470 1466. 100 LFT | 1. 50000 2199. 15| 0. 30000 439. 83|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA | | |
0140 805- 78485 1711. 080 LFT | 1. 00000 1711. 08| 1. 10000 1882. 19|

S| GNAL CABLE, 5C 14GA | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 261 -28
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0141 805- 78490 1953.470 LFT | 2. 00000 3906. 94| 1. 20000 2344. 16
SI GNAL CABLE, 7C 14GA. | | |
0142 805-78510 6238.250 LFT | 1. 00000 6238. 25| 0. 90000 5614. 43
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0143 805- 78746 4006. 670 LFT | 4. 00000 16026. 68| 7. 00000 28046. 69
PREFORMED LOOP DETECTORS | | [
0144 805- 78785 3.000 EACH 750. 00000 2250. 00| 600. 00000 1800. 00
Sl GNAL DETECTOR HOUSI NG | | [
0145 805- 78795 488.700 LFT | 12. 00000 5864. 40| 8. 00000 3909. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0146 805- 78925 3.000 EACH 900. 00000 2700. 00| 580. 00000 1740. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0147 805-81032 9.000 EACH 450. 00000 4050. 00| 325. 00000 2925. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0148 805- 92504 37.000 EACH 150. 00000 5550. 00| 225. 00000 8325. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0149 807-82016 2.000 EACH 725. 00000 1450. 00| 720. 00000 1440. 00
SI GN Cl RCU T | NSTALLATI ON, CANTI LEVER, | | |
2 LUM NAI RES | | |
0150 807-86790 4.000 EACH 425. 00000 1700. 00| 485. 00000 1940. 00|
LUM NAI RE, SIGN, MERCURY VAPOR, WTH | | |
GLARE SHIELD, 250 WATT | | [
0151 808- 03002 514.000 LFT | 0. 75000 385. 50| 0. 60000 308. 40
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0152 808-03178 8.000 EACH 150. 00000 1200. 00| 135. 00000 1080. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, LANE ARROAB | [ |
0153 808-03179 5.000 EACH 225. 00000 1125. 00| 208. 50000 1042. 50|
PAVEMENT MESSACGE MARKI NGS, PREFORVED | | |
PLASTI C, WORD ( ONLY) | | [
0154 808- 03631 1992. 400 LFT | 0. 50000 996. 20| 0. 48000 956. 35|
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0155 808- 03632 2279.000 LFT | 0. 50000 1139. 50| 0. 48000 1093. 92|
LI NE, EPOXY, SCOLID, YELLOW 4 IN. | | |
0156 808- 05534 661. 000 LFT | 1. 25000 826. 25| 1. 05000 694. 05|
LI NE, EPOXY, SOLID, WH TE, 8 IN. | | |
0157 808-06701 41.300 LFT | 0. 50000 20. 65| 0. 32000 13. 22|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN I I I
0158 808- 06703 3044.700 LFT | 0. 35000 1065. 65| 0. 29000 882. 96
I

LI NE, THERMOPLASTIC, SOLID, WA TE, 4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 261 -29
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0159 808- 06705 257.300 LFT | 1. 00000 257. 30| 0. 98000 252. 15|
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0160 808-06716 1058.000 LFT | 1. 00000 1058. 00| 0. 50000 529. 00|
LI NE, REMOVE | | [
0161 808- 06800 148.300 LFT | 16. 00000 2372. 80| 15. 75000 2335. 73|
I

TRANSVERSE MARKI NGS, EPOXY, SCLID, I

YELLOW CROSSHATCH LINE, 24 IN. |

I
|
0162 808- 75067 298.700 LFT | 9. 00000 2688. 30| 8. 70000 2598. 69|
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 24 IN. | | |
0163 808- 75240 113.800 LFT | 0. 40000 45. 52| 0. 35000 39. 83|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I | I
0164 808- 75245 2817.200 LFT | 0. 35000 986. 02| 0. 29000 816. 99|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0165 808- 75297 102.400 LFT | 3. 00000 307. 20| 2. 90000 296. 96
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0166 808- 75320 14.000 EACH 65. 00000 910. 00| 62. 00000 868. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0167 808- 75325 5.000 EACH 95. 00000 475. 00| 89. 00000 445, 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0170 304- 07494 149.200 TON | 125. 00000 18650. 00| 110. 00000 16412. 00|
W DENI NG WTH HVA, TYPE C | | [
0171 611- 95289 274.200 SYS | 59. 00000 16177. 80| 45. 33000 12429. 49
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
10 IN. [ | [
0172 808- 75998 27.000 EACH 44. 00000 1188. 00| 48. 00000 1296. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0173 808- 75996 43.000 EACH 25. 00000 1075. 00| 10. 00000 430. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0174 503- 05310 174.000 LFT | 190. 00000 33060. 00 70. 00000 12180. 00|
TERM NAL JO NT | | |
0175 720- 44000 4.000 EACH 375. 00000 1500. 00| 350. 28000 1401. 12|
CASTING ADJUST TO GRADE | | [
0176 203-91878 400.000 LFT | 10. 00000 4000. 00| 37. 66000 15064. 00|

LI NEAR DI TCH GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/03
PAGE : 261 -30

ENG NEER S ESTI MATE: $ 3, 226, 734. 04 ROUTE : STATE ROAD 229
CALL ORDER . 261 CONTRACT 1D : B -25854-A COUNTI ES : RI PLEY FRANKLI N
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON CO. I NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0177 718-06531 14.000 EACH 550. 00000 7700. 00| 577. 00000 8078. 00|
OUTLET PROTECTOR, 3 | | |
0178 214-07202 330.000 SYS | 5. 00000 1650. 00| 5. 47000 1805. 10|
GEOGRI D, | | | [
0179 601-07009 2.000 EACH 16000. 00000 32000. 00| 15725. 00000 31450. 00|
| MPACT ATTENUATOR LS, W, TL-1 | | [
0180 304-07491 300. 000 TON | 75. 00000 22500. 00| 90. 00000 27000. 00|
HVA PATCH NG TYPE C [ | [
0181 808- 75290 24.000 LFT | 3. 00000 72. 00| 2.90000 69. 60|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 24 IN | | |
0182 805- 02087 LUWP| 575. 00000 575. 00| 400. 00000 400. 00|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0183 609- 06258 423.000 SYS | 82. 00000 34686. 00| 70. 00000 29610. 00|
RElI NFORCED CONCRETE BRI DGE APPRQOACH, 11 | | |
IN I | |
0184 306- 08034 3238.000 SYS | 2. 50000 8095. 00| 1. 85000 5990. 30|
MLLING ASPHALT, 1 1/2 IN. | | |
0185 303-01180 774.000 TON | 16. 00000 12384. 00| 22. 00000 17028. 00|
COVPACTED AGGREGATE, NO. 53 | | |
SECTI ON TOTALS | $ 3,795, 323. 54| $ 3,812,548. 36|
__________________________________________ S )

CONTRACT TOTALS | $ 3,795, 323. 54| $ 3,812, 548.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 273 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER . 273 CONTRACT ID: B -27004-A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/30/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 3938012
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. €O $ 217, 699. 65 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 259, 944. 87 119. 4052%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 279, 822. 85 128. 5361%
4 35-1058755 BAKER & SCHULTZ, |NC $ 298, 597. 42 137. 1602%
5  35-1374866 PRI MO, | NC. $ 303, 153. 39 139. 2530%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1817530
| ERBER & M LLI GAN CONSTR. €O | SCHUTT- LOCKABI LL CO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON AND RAI L REPLACEMENT
[ I |
0001 105- 06845 LUMP| 2500. 00000 2500. 00| 5900. 00000 5900. 00| 5300. 00000 5300. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105- 07038 6.000 MOS | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 1460. 00000 8760. 00
FI ELD OFFI CE, A | [ [
0003 110-01001 LUMP|  10500. 00000 10500. 00|  12500. 00000 12500. 00]  14060. 00000 14060. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 9600. 00000 9600. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 263.600 n2 | 24. 00000 6326. 40| 10. 00000 2636. 00| 16. 80000 4428. 48
PAVEMENT REMOVAL | | [
0006 202- 02241 165.000 m | 5. 75000 948. 75| 6. 00000 990. 00| 5. 25000 866. 25
GUARDRAI L, REMOVE | |
0007 202- 02260 1.000 EACH 600. 00000 600. 00| 800. 00000 800. 00| 820. 00000 820. 00
TREE, 760 nm REMOVE | | |
0008 202-51328 LUMP| 1200. 00000 1200.00]  18600. 00000 18600. 00|  20870. 00000 20870. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51822 174.300 n2 | 10. 00000 1743. 00| 18. 54000 3231. 52| 19. 80000 3451. 14
BRI DGE DECK OVERLAY, REMOVE | |
0011 203- 02000 64.000 n8 | 15. 00000 960. 00| 20. 00000 1280. 00| 60. 00000 3840. 00
EXCAVATI ON,  COVMON | | |
0012 203- 02070 180.000 n8 | 20. 00000 3600. 00| 20. 00000 3600. 00| 31. 40000 5652. 00
BORROW | |
0013 205- 06937 310.000 m | 6. 00000 1860. 00| 6. 27000 1943. 70| 5. 55000 1720. 50
TEMPORARY SI LT FENCE | | |
0014 301- 07448 248.000 My | 24. 00000 5952. 00| 30. 00000 7440. 00| 9. 70000 2405. 60

COVPACTED AGGREGATE, NO. 53, BASE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER : 273 CONTRACT ID : B -27004- A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1817530
| ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL QO | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0015 406- 05521 1033.000 n2 | 0. 30000 309. 90| 0. 28000 289. 24| 0. 25000 258. 25
ASPHALT FOR TACK COAT | | |
0016 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1525. 00000 6100. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0017 601-01700 2.000 EACH 1750. 00000 3500. 00| 1865. 00000 3730. 00| 1650. 00000 3300. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0018 601-07024 2.000 EACH 4250. 00000 8500. 00| 6470. 00000 12940. 00| 5725. 00000 11450. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 |
0019 601- 94689 2.000 EACH 2200. 00000 4400. 00| 2175. 00000 4350. 00| 1925. 00000 3850. 00
GUARDRAI L END TREATMENT, OS | | |
0020 601- 99105 108.600 m | 34. 00000 3692. 40| 35. 03000 3804. 26| 31. 00000 3366. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 88.400 m | 60. 00000 5304. 00| 66. 00000 5834. 40| 90. 00000 7956. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0022 602- 06729 8.000 EACH 10. 00000 80. 00| 10. 00000 80. 00| 10. 00000 80. 00
BARRI ER DELI NEATOR | |
0023 610- 06259 349.800 n2 | 60. 00000 20988. 00| 72. 00000 25185. 60| 57. 60000 20148. 48
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | |
0024 610- 07487 220.000 My | 90. 00000 19800. 00| 89. 00000 19580. 00| 78. 65000 17303. 00
HVA FOR APPROACHES, TYPE B | | |
0025 615- 06490 6.000 EACH 110. 00000 660. 00| 124. 00000 744. 00| 110. 00000 660. 00
Rl GHT OF WAY MARKER | | |
0026 616- 02320 225.000 n2 | 3. 00000 675. 00| 2. 00000 450. 00| 2. 70000 607. 50
GEOTEXTI LES | | [
0027 616- 06405 151.000 My | 25. 00000 3775. 00| 26. 00000 3926. 00| 40. 00000 6040. 00
Rl PRAP, REVETMENT | | |
0028 621- 01004 2.000 EACH 650. 00000 1300. 00| 904. 00000 1808. 00| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06548 2.000 kg | 60. 00000 120. 00| 79. 10000 158. 20| 70. 00000 140. 00
SEED M XTURE, CV | | |
0030 621- 06559 1700. 000 n2 | 1. 00000 1700. 00| 0. 68000 1156. 00| 0. 60000 1020. 00
MULCHED SEEDI NG R | | |
0031 621- 06567 10.500 kL | 0. 50000 5. 25| 0. 59000 6. 20| 0. 52000 5. 46
WATER | | |
0032 621- 06575 583.000 n2 | 7. 50000 4372. 50| 6. 89000 4016. 87| 6. 10000 3556. 30
SODDI NG, NURSERY | | |
0033 702-51863 122.000 EACH 10. 00000 1220. 00| 6. 00000 732. 00| 5. 40000 658. 80

FI ELD DRI LLED HOLE I N CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PACGE : 273 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER . 273 CONTRACT ID: B -27004-A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1817530
| ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL CO | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0035 703-51032 9708.000 kg | 1. 50000 14562. 00| 1. 65000 16018. 20| 1. 30000 12620. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-97936 42.000 EACH 10. 00000 420. 00| 9. 40000 394. 80| 10. 00000 420. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 706-05732 4.000 EACH 1100. 00000 4400. 00| 1400. 00000 5600. 00| 1340. 00000 5360. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51020 6.200 nB | 500. 00000 3100. 00| 520. 00000 3224. 00| 620. 00000 3844. 00
CONCRETE, C, RAILING | [
0039 709-51821 LUVP| 3000. 00000 3000. 00| 3130. 00000 3130. 00| 3271. 32000 3271.32
SURFACE SEAL | | |
0040 715- 05595 35.000 m | 80. 00000 2800. 00| 75. 00000 2625. 00| 160. 00000 5600. 00
PI PE EXTENSI ON, Cl ROULAR, 375 mm | | [
0041 715- 46005 2.000 EACH 250. 00000 500. 00| 225. 00000 450. 00| 220. 00000 440. 00
PI PE END SECTION, 375 mm | | |
0042 722-51401 20.000 n2 | 200. 00000 4000. 00| 161. 40000 3228. 00| 190. 00000 3800. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0043 722-51842 163.200 n2 | 100. 00000 16320. 00| 113. 60000 18539. 52| 121. 50000 19828. 80
BRI DGE DECK OVERLAY | | [
0044 722-51846 3.600 nB | 434. 50000 1564. 20| 434, 50000 1564. 20| 434. 50000 1564. 20
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0045 722-51852 44,000 n2 | 75. 00000 3300. 00| 33. 00000 1452. 00| 160. 00000 7040. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0046 801-01851 LUVP| 14500. 00000 14500. 00| 22826. 00000 22826. 00| 18000. 00000 18000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0047 801- 06207 1820.000 m | 3. 00000 5460. 00| 3. 45000 6279. 00| 3. 05000 5551. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0048 801- 06640 22.000 EACH 80. 00000 1760. 00| 71. 00000 1562. 00| 62. 50000 1375. 00
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 4.000 EACH 40. 00000 160. 00| 32. 00000 128. 00| 28. 50000 114. 00
CONSTRUCTI ON SI G\, B | | |
0050 801-06775 LUWP| 6500. 00000 6500. 00| 4033. 00000 4033. 00| 17010. 00000 17010. 00
MAI NTAI NI NG TRAFFI C | | |
0051 808-06712 42.000 m | 1. 25000 52. 50| 1. 30000 54. 60| 1. 15000 48. 30
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0052 808-06713 331.000 m | 1. 25000 413. 75| 1. 10000 364. 10| 0. 97000 321. 07
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0053 808-06714 40.000 m | 1. 25000 50. 00| 1. 30000 52. 00| 1. 15000 46. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0054 808-06716 209.000 m | 2. 50000 522. 50| 1. 75000 365. 75| 3. 00000 627. 00

LI NE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03

PACGE : 273 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER . 273 CONTRACT ID: B -27004-A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1817530
| ERBER & M LLI GAN CONSTR. CO. | SCHUTT- LOOKABI LL CO | Pl ONEER ASSCCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 306- 08043 483.000 n2 | 7.50000 3622. 50| 8. 37000 4042. 71| 7. 80000 3767. 40
M LLING TRANSI TI ON | | |
SECTI ON TOTALS | $ 217, 699. 65| $ 259, 944. 87| $ 279, 822. 85
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 217, 699. 65| $ 259,944, 87| $  279,822.85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 273 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER . 273 CONTRACT ID: B -27004-A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1058755 | (5) 35-1374866 |
| BAKER & SCHULTZ, | NC. | PR MCO, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON AND RAI L REPLACEMENT

[ I
0001 105-06845 LUWP| 4500. 00000 4500. 00| 5303. 99000 5303. 99|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 M5 | 2775. 00000 16650. 00| 1385. 30000 8311. 80|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|  15157. 66000 15157. 66
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  11050. 00000 11050. 00| 9094. 60000 9094. 60|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 263.600 n2 | 21. 00000 5535. 60| 23. 00000 6062. 80|
PAVEMENT REMOVAL | | |
0006 202- 02241 165.000 m | 5. 25000 866. 25| 5. 25000 866. 25|
GUARDRAI L, REMOVE | | |
0007 202- 02260 1.000 EACH 1350. 00000 1350. 00| 835. 00000 835. 00|
TREE, 760 mm REMOVE | | |
0008 202-51328 LUMP|  47350. 00000 47350.00]  28858. 14000 28858. 14|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202- 51822 174.300 n2 | 33. 10000 5769. 33| 31. 00000 5403. 30)|
BRI DGE DECK OVERLAY, REMOVE | | |
0011 203- 02000 64.000 n8 | 35. 00000 2240. 00| 34. 00000 2176. 00|
EXCAVATI ON,  COVMON | | |
0012 203- 02070 180.000 n8 | 35. 00000 6300. 00| 43. 50000 7830. 00|
BORROW | | |
0013 205- 06937 310.000 m | 5. 55000 1720. 50]| 5. 32000 1649. 20|
TEMPORARY SI LT FENCE | | |
0014 301- 07448 248.000 My | 17. 30000 4290. 40| 18. 00000 4464. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 406- 05521 1033.000 n2 | 0. 20000 206. 60| 0. 25000 258. 25
ASPHALT FOR TACK COAT | | |
0016 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1350. 00000 5400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601- 01700 2.000 EACH 1650. 00000 3300. 00| 1650. 00000 3300. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0018 601- 07024 2.000 EACH 5725. 00000 11450. 00| 5725. 00000 11450. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0019 601- 94689 2.000 EACH 1925. 00000 3850. 00| 1925. 00000 3850. 00|
GUARDRAI L END TREATMENT, CS | | |
0020 601-99105 108.600 m | 31. 00000 3366. 60| 31. 00000 3366. 60|

GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 273 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER . 273 CONTRACT ID: B -27004-A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1058755 | (5) 35-1374866 [
| BAKER & SCHULTZ, | NC | PREMOO, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0021 602- 06639 88.400 m | 75. 00000 6630. 00| 43. 00000 3801. 20|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602-06729 8.000 EACH| 10. 00000 80. 00| 8. 60000 68. 80|
BARRI ER DELI NEATOR | | [
0023 610- 06259 349.800 n2 | 59. 00000 20638. 20| 65. 00000 22737. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0024 610-07487 220.000 My | 94. 50000 20790. 00| 78. 65000 17303. 00|
HVA FOR APPROACHES, TYPE B | | |
0025 615- 06490 6. 000 EACH 110. 00000 660. 00| 110. 00000 660. 00|
R GHT OF WAY MARKER | | |
0026 616- 02320 225.000 nR2 | 2. 85000 641. 25| 2. 60000 585. 00|
GEOTEXTI LES | | |
0027 616- 06405 151.000 My | 49. 30000 7444. 30| 30. 00000 4530. 00|
Rl PRAP, REVETNMENT | | |
0028 621-01004 2.000 EACH 800. 00000 1600. 00| 600. 00000 1200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-06548 2.000 kg | 70. 00000 140. 00| 55. 00000 110. 00|
SEED M XTURE, CV | | [
0030 621- 06559 1700.000 n2 | 0. 60000 1020. 00| 0. 65000 1105. 00|
MULCHED SEEDING R | | [
0031 621-06567 10.500 kL | 0. 52000 5. 46| 0. 55000 5. 78|
WATER | [ |
0032 621-06575 583.000 n2 | 6. 10000 3556. 30| 7.10000 4139. 30|
SODDI NG, NURSERY | | [
0033 702-51863 122. 000 EACH 12. 00000 1464. 00| 11. 00000 1342. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-51032 9708. 000 kg | 1. 15000 11164. 20| 2. 50000 24270. 00|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-97936 42.000 EACH 12. 00000 504. 00| 15. 00000 630. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 706-05732 4.000 EACH 1100. 00000 4400. 00| 1000. 00000 4000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51020 6.200 nmB8 | 490. 00000 3038. 00| 925. 00000 5735. 00|
CONCRETE, C, RAILING | | [
0039 709-51821 LUWP| 5100. 00000 5100. 00| 1531. 82000 1531. 82|
SURFACE SEAL | | |
0040 715- 05595 35.000 m | 66. 00000 2310. 00| 66. 00000 2310. 00|
PI PE EXTENSI ON, Cl RCULAR, 375 nm | | |
0041 715- 46005 2.000 EACH 250. 00000 500. 00| 175. 00000 350. 00|

Pl PE END SECTION, 375 nm | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 273 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 239, 551. 66 ROUTE : STATE ROAD 1
CALL ORDER : 273 CONTRACT ID : B -27004-A COUNTI ES : JAY
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1058755 | (5) 35-1374866 |
| BAKER & SCHULTZ, | NC. | PRIMOO, | NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0042 722-51401 20.000 n2 | 25. 00000 500. 00| 225. 00000 4500. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0043 722-51842 163.200 n2 | 77. 00000 12566. 40| 105. 00000 17136. 00|
BRI DGE DECK OVERLAY | | |
0044 722-51846 3.600 nB8 | 434. 50000 1564. 20| 434. 50000 1564. 20|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0045 722-51852 44.000 n2 142. 00000 6248. 00| 255. 00000 11220. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0046 801-01851 LUMP|  19000. 00000 19000. 00|  22260. 00000 22260. 00|
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | [
0047 801- 06207 1820.000 m | 2. 97000 5405. 40| 3. 05000 5551. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0048 801- 06640 22.000 EACH 58. 00000 1276. 00| 110. 00000 2420. 00|
CONSTRUCTI ON SI GN, A | | |
0049 801- 06645 4.000 EACH 16. 00000 64. 00| 50. 00000 200. 00|
CONSTRUCTI ON SIGN, B | | |
0050 801- 06775 LUMP| 4300. 00000 4300. 00| 8608. 20000 8608. 20|
MAI NTAI NI NG TRAFFI C | | |
0051 808- 06712 42.000 m | 1. 56000 65. 52| 3. 75000 157. 50|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0052 808- 06713 331.000 m | 1. 56000 516. 36| 3. 75000 1241. 25|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0053 808- 06714 40.000 m | 1. 56000 62. 40| 3. 75000 150. 00|
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0054 808- 06716 209.000 m | 2. 10000 438. 90| 1. 75000 365. 75|
LI NE, REMOVE | | |
0055 306- 08043 483.000 n2 | 9. 75000 4709. 25| 16. 00000 7728. 00|
M LLI NG, TRANSI Tl ON | | |
SECTI ON TOTALS | $ 298, 597. 42| $ 303, 153. 39|
__________________________________________ g
CONTRACT TOTALS | $ 298, 597. 42| $ 303, 153. 39|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 285 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 10/ 15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 8774004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, |INC. $ 1,566, 719.92 100. 0000%
2 35-1134435 FOERTSCH CONSTRUCTI ON $ 1,579, 702.37 100. 8286%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,715, 189. 50 109. 4764%
4 35-1009310 DEI G BROTHERS LUVBER & CONSTR $ 1,826, 780.64 116. 5990%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 1,971,782.77 125. 8541%
| (1) 35-1878024 | (2) 35-1134435 | (3) 35-2040801
| RAGLE, INC. | FOERTSCH CONSTRUCTI ON | GCHVANN ASPHALT & OONSTR , |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 07038 12.000 MOS | 1000. 00000 12000. 00| 1250. 00000 15000. 00| 1500. 00000 18000. 00
FIELD OFFI CE, A | |
0002 105- 06845 LUMP| 7600. 00000 7600.00]  20000. 00000 20000. 00|  12000. 00000 12000. 00
CONSTRUCTI ON' ENGI NEERI NG | |
0003 110- 01001 LUMP|  77500. 00000 77500.00|  65510. 00000 65510. 00|  70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  32000. 00000 32000. 00|  22500. 00000 22500. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WY |
0005 203- 02000 3864.000 n8 | 7. 50000 28980. 00| 8. 00000 30912. 00| 6. 00000 23184. 00
EXCAVATI ON,  COMMON | | |
0006 203- 02070 18095. 000 n8 | 8. 00000 144760. 00| 7.00000 126665. 00| 10. 00000 180950. 00
BORROW | |
0007 203-51223 570.000 n8 | 8. 00000 4560. 00| 8. 00000 4560. 00| 14. 00000 7980. 00
EXCAVATI ON, WATERVAY | |
0008 203- 93444 316.000 My | 25. 00000 7900. 00| 32. 50000 10270. 00| 20. 00000 6320. 00
BACKFI LL, ROCK | | |
0010 205- 06933 6.000 EACH 20. 00000 120. 00| 80. 00000 480. 00| 55. 00000 330. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 206- 51220 310.000 n8 | 20. 00000 6200. 00| 30. 00000 9300. 00| 35. 00000 10850. 00
EXCAVATI ON, VAET |
0013 206-51235 LUMP|  112000. 00000 112000.00]  45000. 00000 45000. 00|  70000. 00000 70000. 00
COFFERDAM | |
0014 206-51817 83.000 n2 | 800. 00000 66400. 00| 600. 00000 49800. 00| 1000. 00000 83000. 00
SHEET PILING STEEL | [
0015 207- 02045 390.000 n8 | 3. 00000 1170. 00| 6. 00000 2340. 00| 12. 00000 4680. 00

EXCAVATI ON FOR SUBGRADE TREATMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/ 03
285 -2

ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1134435 | (3) 35-2040801
| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 211- 02050 673.000 nB | 23. 50000 15815. 50| 20. 00000 13460. 00| 42. 00000 28266. 00
B BORROW | | |
0018 211- 06467 28.500 nB8 | 50. 00000 1425. 00| 35. 00000 997. 50| 80. 00000 2280. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0019 301-07448 1978.000 My | 18. 00000 35604. 00| 19. 95000 39461. 10| 18. 00000 35604. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0020 303-07449 810.000 My | 18. 00000 14580. 00| 22.58000 18289. 80| 18. 00000 14580. 00
COVPACTED AGGREGATE, NO. 73 | | [
0021 402-07432 293.000 My | 59. 25000 17360. 25| 62. 21000 18227. 53| 15. 00000 4395. 00
HMA SURFACE, TYPE A | | [
0022 402-07435 458.000 My | 51. 05000 23380. 90| 53. 60000 24548. 80| 50. 00000 22900. 00
HVA | NTERVEDI ATE, TYPE A | | |
0023 402-07440 737.000 My | 47. 70000 35154. 90| 50. 08000 36908. 96| 46. 00000 33902. 00
HMVA BASE, TYPE A | | |
0024 404- 05514 2342.000 n2 | 3. 85000 9016. 70| 4. 04000 9461. 68| 5. 00000 11710. 00
SEAL COAT, 5 | |
0025 406- 05521 6311.000 n2 | 0. 25000 1577. 75| 0. 26000 1640. 86| 0. 05000 315.55
ASPHALT FOR TACK COAT | | [
0026 601-01128 4,000 EACH 1075. 00000 4300. 00| 945. 00000 3780. 00| 1075. 00000 4300. 00
GUARDRAI L TRANSI TI ON TYPE WEB | |
0027 601-01625 1.000 EACH| 1260. 00000 1260. 00| 1464. 75000 1464. 75| 1260. 00000 1260. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0028 601-01626 1.000 EACH 1260. 00000 1260. 00| 1464. 75000 1464. 75| 1260. 00000 1260. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 2 | | |
0029 601-01700 2.000 EACH 1625. 00000 3250. 00| 1884. 75000 3769. 50| 1625. 00000 3250. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0030 601-03677 2.000 EACH 685. 00000 1370. 00| 787. 50000 1575. 00| 685. 00000 1370. 00
ANCHOR, TYPE 5 | | |
0031 601-06037 3.000 EACH 625. 00000 1875. 00| 630. 00000 1890. 00| 625. 00000 1875. 00
GUARDRAI L END TREATMENT, | | | [
0032 601-99105 234.320 m | 30. 00000 7029. 60| 34. 60000 8107. 47| 30. 00000 7029. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 602-06729 8.000 EACH 7.00000 56. 00| 12. 00000 96. 00| 7. 00000 56. 00
BARRI ER DELI NEATOR | | |
0035 610-07486 132.000 MW | 130. 00000 17160. 00| 136. 50000 18018. 00| 75. 00000 9900. 00
HVA FOR APPROACHES, TYPE A | | |
0036 611-06497 1.000 EACH 185. 00000 185. 00| 131. 25000 131. 25| 185. 00000 185. 00
I

MAI LBOX ASSEMBLY, SI NGLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 285 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1134435 | (3) 35-2040801
| RAGLE, I NC | FOERTSCH CONSTRUCTI ON | GOHMANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 615- 06490 32.000 EACH 110. 00000 3520. 00| 99. 75000 3192. 00| 110. 00000 3520. 00
R GHT OF WAY MARKER | | |
0038 616- 02320 5379.000 n2 | 2. 00000 10758. 00| 1. 95000 10489. 05| 2. 50000 13447. 50
GEOTEXTI LES | | [
0039 616- 05688 2320.000 My | 20. 00000 46400. 00| 25. 00000 58000. 00| 24. 00000 55680. 00
R PRAP, CLASS 1 | | [
0040 616- 05689 937.000 My | 20. 00000 18740. 00| 26. 00000 24362. 00| 24. 00000 22488. 00
R PRAP, CLASS 2 | | [
0041 616- 06405 116.000 My | 20. 00000 2320. 00| 30. 00000 3480. 00| 22. 00000 2552. 00
R PRAP, REVETNMENT | | [
0042 621-01004 1.000 EACH 660. 00000 660. 00| 550. 00000 550. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-01743 25.000 kg | 9. 45000 236. 25| 12. 00000 300. 00| 9. 45000 236. 25
SEED M XTURE, GRASS, 2 | | |
0044 621- 06545 0.500 My | 710. 00000 355. 00| 850. 00000 425. 00| 710. 00000 355. 00
FERTI LI ZER | | |
0045 621- 06548 3.000 kg | 70. 00000 210. 00| 70. 00000 210. 00| 70. 00000 210. 00
SEED M XTURE, CV | | |
0046 621- 06553 100. 000 kg | 7.50000 750. 00| 8. 00000 800. 00| 7.50000 750. 00
SEED M XTURE, R | | |
0047 621- 06565 3.000 My | 545. 00000 1635. 00| 485. 00000 1455. 00| 545. 00000 1635. 00
MULCHI NG MATERI AL | | |
0048 621- 06567 6.600 kL | 1. 00000 6. 60| 2. 00000 13. 20| 1. 00000 6. 60
WATER | | |
0049 621-06574 362.000 n2 | 4. 90000 1773. 80| 5. 25000 1900. 50| 9. 00000 3258. 00
SODDI NG | | |
0050 622-52436 4.000 EACH 29. 00000 116. 00| 25. 00000 100. 00| 29. 00000 116. 00
SIGN, DO NOT MOW OR SPRAY | | [
0051 622-91786 1005. 000 EACH 6. 45000 6482. 25| 10. 00000 10050. 00| 6. 45000 6482. 25
SEEDLI NG | | |
0052 701-51195 675.500 m | 60. 00000 40530. 00| 110. 00000 74305. 00| 90. 00000 60795. 00
PILE, STEEL H, HP 310 X 79 | | |
0053 701-91792 58. 000 EACH| 250. 00000 14500. 00| 100. 00000 5800. 00| 100. 00000 5800. 00
PILE TIP, STEEL H | | [
0054 702-51005 92.300 nmB8 | 750. 00000 69225. 00| 575. 00000 53072. 50| 600. 00000 55380. 00
CONCRETE, A, SUBSTRUCTURE | | |
0055 702-51015 79.600 n8 | 600. 00000 47760. 00| 650. 00000 51740. 00| 350. 00000 27860. 00
CONCRETE, B, FOOTI NGS | | |
0056 703-03622 96. 000 EACH 5. 00000 480. 00| 17. 00000 1632. 00| 18. 00000 1728. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED, | | |
MODI FI ED | | |
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ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER : 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1878024 | (2) 35-1134435 | (3) 35-2040801
| RAGLE, |NC. | FOERTSCH CONSTRUCTI ON | GCHVANN ASPHALT & CONSTR. , |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0058 703- 06029 46761.000 kg | 1. 40000 65465. 40| 1. 40000 65465. 40| 1. 45000 67803. 45
REI NFORCI NG BARS, EPOXY COATED | | |
0059 704-51002 184.100 n8 | 425. 00000 78242, 50| 650. 00000 119665. 00| 630. 00000 115983. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0060 706- 01619 4.000 EACH| 800. 00000 3200. 00| 1250. 00000 5000. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0061 706- 51020 24.800 n8 | 350. 00000 8680. 00| 500. 00000 12400. 00| 450. 00000 11160. 00
CONCRETE, C, RAILING | | |
0062 707- 05984 283.000 m | 400. 00000 113200. 00| 370. 00000 104710. 00| 425, 00000 120275. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 mm X 406 nm | | |
0063 709- 51821 LUMP| 4432, 97000 4432. 97| 4655. 00000 4655. 00| 3950. 00000 3950. 00
SURFACE SEAL | | |
0064 714- 06660 82.600 n2 | 575. 00000 47495. 00| 395. 00000 32627. 00| 350. 00000 28910. 00
W NGWALL | | |
0066 715- 05021 27.000 m | 50. 00000 1350. 00| 62. 50000 1687. 50| 110. 00000 2970. 00
PIPE, TYPE 3, C RCULAR 375 mm | | |
0067 715- 05048 770.000 m | 6. 50000 5005. 00| 10. 00000 7700. 00| 14. 00000 10780. 00
PI PE, TYPE 4, C RCULAR 150 mm | | |
0068 715- 05053 78.000 m | 15. 00000 1170. 00| 30. 00000 2340. 00| 55. 00000 4290. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0069 715-05115 20.000 m | 15. 00000 300. 00| 20. 00000 400. 00| 65. 00000 1300. 00
PIPE, TYPE 1, C RCULAR 150 mm | | |
0070 715-05119 34.000 m | 50. 00000 1700. 00| 62. 50000 2125. 00| 120. 00000 4080. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |
0071 715-05123 37.000 m | 65. 00000 2405. 00| 85. 00000 3145. 00| 165. 00000 6105. 00
PIPE, TYPE 1, C RCULAR 600 mm | | |
0072 715- 05407 26.000 m | 20. 00000 520. 00| 25. 00000 650. 00| 40. 00000 1040. 00
Pl PE, END BENT DRAIN, 150 mm | |
0073 715- 46005 10. 000 EACH| 150. 00000 1500. 00| 215. 00000 2150. 00| 330. 00000 3300. 00
Pl PE END SECTI ON, 375 nm | | |
0074 715- 46020 2.000 EACH 220. 00000 440. 00| 275. 00000 550. 00| 440. 00000 880. 00
Pl PE END SECTI ON, 600 nm | | |
0075 718-06531 7.000 EACH 200. 00000 1400. 00| 600. 00000 4200. 00| 1100. 00000 7700. 00
OUTLET PROTECTOR, 3 | | |
0076 718- 06532 762.000 m | 3. 00000 2286. 00| 3. 15000 2400. 30| 3. 10000 2362. 20
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0077 718-52610 159.000 n8 | 40. 00000 6360. 00| 30. 00000 4770. 00| 55. 00000 8745. 00
AGGREGATE FOR UNDERDRAI NS | | |
0078 718-99153 1646.000 n2 | 0. 60000 987. 60| 1. 50000 2469. 00| 1. 35000 2222.10

GEOTEXTI LES FOR UNDERDRAI N |
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STRUCTURE, PRECAST THREE- SI DED, 6100 mm |
X 3050 mm [

ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1134435 | (3) 35-2040801
| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0079 728-98377 LUWP| 2500. 00000 2500. 00| 2625. 00000 2625. 00| 7750. 00000 7750. 00
MASONRY COATI NG | | |
0080 731-93945 420.000 n2 | 160. 00000 67200. 00| 161. 00000 67620. 00| 152. 00000 63840. 00
FACE PANELS, CONCRETE | | [
0081 731-93946 420.000 n2 | 70. 00000 29400. 00| 50. 00000 21000. 00| 50. 00000 21000. 00
WALL ERECTI ON | | [
0082 731-93947 113.000 m | 70. 00000 7910. 00| 48. 00000 5424. 00| 60. 00000 6780. 00
LEVELI NG PAD, CONCRETE | [ [
0083 801-04308 6.000 EACH 475. 00000 2850. 00| 393. 75000 2362. 50| 300. 00000 1800. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0084 801- 06625 20. 000 EACH 85. 00000 1700. 00| 92. 40000 1848. 00| 100. 00000 2000. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0085 801- 06640 22.000 EACH 100. 00000 2200. 00| 152. 25000 3349. 50| 100. 00000 2200. 00
CONSTRUCTI ON SI GN, A | | |
0086 801-06775 LUVP| 2500. 00000 2500. 00| 7000. 00000 7000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0087 801-07118 24.000 m | 36. 00000 864. 00| 63. 00000 1512. 00| 40. 00000 960. 00
BARRI CADE, I11-A | | [
0088 801-07119 20.000 m | 39. 00000 780. 00| 71. 40000 1428. 00| 50. 00000 1000. 00
BARRI CADE, I11-B | [
0089 802-05701 4.300 m | 40. 00000 172. 00| 33. 62000 144. 57| 40. 00000 172. 00
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0090 802- 76025 0.580 n2 | 200. 00000 116. 00| 224. 83000 130. 40| 200. 00000 116. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 mm TH CKNESS | | |
0091 808-06713 1160.000 m | 0. 48000 556. 80| 0. 97000 1125. 20| 0. 48000 556. 80
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0092 808-06714 1140.000 m | 0. 48000 547. 20| 0. 97000 1105. 80| 0. 48000 547. 20
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0093 306- 08043 233.000 n2 | 8. 00000 1864. 00| 9. 50000 2213. 50| 10. 00000 2330. 00
M LLING TRANSI TI ON | | |
0094 205- 06931 63.000 My | 25. 00000 1575. 00| 20. 00000 1260. 00| 45. 00000 2835. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0095 206-51225 645.000 nB8 | 0. 01000 6. 45| 22.50000 14512. 50| 25. 00000 16125. 00
EXCAVATI ON, DRY | | |
0096 211-07454 1163.000 nB8 | 23. 50000 27330. 50| 22. 00000 25586. 00| 50. 00000 58150. 00
STRUCTURE BACKFI LL | | |
0097 723-07105 22.000 m | 4700. 00000 103400. 00| 5400. 00000 118800. 00| 7000. 00000 154000. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 285 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1878024 | (2) 35-1134435 | (3) 35-2040801
| RAGLE, | NC. | FOERTSCH CONSTRUCTI ON | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0098 609- 06257 156.000 n2 | 50. 00000 7800. 00| 90. 00000 14040. 00| 80. 00000 12480. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
SECTI ON TOTALS | $ 1,566, 719. 92| $ 1,579, 702. 37| $ 1,715,189.50
------------------------------------------ 5
CONTRACT TOTALS | $ 1,566, 719. 92| $ 1,579, 702. 37| $ 1,715,189.50
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 285 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-1618530
| DEI G BROTHERS LUMBER & CONST| AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeceeeaoaao-

SECTI ON 0001 BRI DGE REPLACEMENT

[ I |
0001 105-07038 12.000 Mos | 2145. 00000 25740. 00| 1200. 00000 14400. 00|

FIELD OFFI CE, A | | |
0002 105- 06845 LUMP|  28000. 00000 28000. 00|  25000. 00000 25000. 00|
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  90000. 00000 90000. 00|  99600. 00000 99600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  26000. 00000 26000. 00|  35000. 00000 35000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 203- 02000 3864.000 n8 | 8. 20000 31684. 80| 12. 50000 48300. 00|
EXCAVATI ON,  COVMON | | |
0006 203- 02070 18095.000 n8 | 11. 70000 211711. 50| 8. 00000 144760. 00|
BORROW | | |
0007 203- 51223 570.000 n8 | 13. 60000 7752. 00| 10. 80000 6156. 00|
EXCAVATI ON, WATERVWAY | | |
0008 203- 93444 316.000 My | 22. 80000 7204. 80| 24. 00000 7584. 00|
BACKFI LL, ROCK | | |
0010 205- 06933 6.000 EACH 60. 00000 360. 00| 56. 00000 336. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0012 206- 51220 310.000 n8 | 20. 90000 6479. 00| 35. 00000 10850. 00|

EXCAVATI ON, VAET | | |



0013 206- 51235 LUMP|  76000. 00000 76000. 00|  91000. 00000 91000. 00|
COFFERDAM | | [

0014 206-51817 83.000 n2 | 318. 00000 26394. 00| 2400. 00000 199200. 00|
SHEET PILING STEEL | | |
0015 207- 02045 390.000 n8 | 22. 00000 8580. 00| 26. 00000 10140. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 211- 02050 673.000 n8 | 25. 40000 17094. 20| 36. 00000 24228. 00|
B BORROW | | |
0018 211- 06467 28.500 n8 | 36. 40000 1037. 40| 42.00000 1197. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0019 301- 07448 1978.000 My | 20. 90000 41340. 20| 26. 00000 51428. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0020 303- 07449 810.000 My | 21. 90000 17739. 00| 26. 00000 21060. 00|
COVPACTED AGGREGATE, NO 73 | | |
0021 402- 07432 293.000 My | 62. 80000 18400. 40| 60. 00000 17580. 00|
HVA SURFACE, TYPE A | | |
0022 402- 07435 458.000 My | 54. 10000 24777. 80| 52. 00000 23816. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0023 402- 07440 737.000 My | 50. 60000 37292. 20| 49. 00000 36113. 00|
HVA BASE, TYPE A | | |
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 03
PAGE : 285 -8
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL CRDER : 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-1618530 |
| DEl G BROTHERS LUVBER & CONST| AVERI CAN CONTRACTI NG & SERMI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
0024 404- 05514 2342.000 12 | 4. 00000 9368. 00| 4.00000 9368. 00|
SEAL COAT, 5 | | |
0025 406- 05521 6311.000 12 | 0. 30000 1893. 30| 0. 30000 1893. 30|
ASPHALT FOR TACK COAT | | |
0026 601-01128 4.000 EACH 1140. 00000 4560. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0027 601- 01625 1.000 EACH 1435. 00000 1435. 00| 1300. 00000 1300. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0028 601- 01626 1.000 EACH 1435. 00000 1435. 00| 1300. 00000 1300. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ | |
0029 601-01700 2.000 EACH 1820. 00000 3640. 00| 1650. 00000 3300. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0030 601- 03677 2.000 EACH 765. 00000 1530. 00| 700. 00000 1400. 00|
ANCHOR, TYPE 5 | | |
0031 601- 06037 3.000 EACH 660. 00000 1980. 00| 650. 00000 1950. 00|
GUARDRAI L END TREATMENT, | | | |
0032 601- 99105 234.320 m | 34. 00000 7966. 88| 32. 00000 7498. 24|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 602- 06729 8.000 EACH 12. 00000 96. 00| 9. 00000 72. 00|
BARRI ER DELI NEATCR | | |
0035 610- 07486 132.000 My | 139. 00000 18348. 00| 135. 00000 17820. 00|

HVA FOR APPROACHES, TYPE A | | |



0036 611-06497 1.000 EACH 195. 00000 195. 00| 130. 00000 130. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 32.000 EACH 116. 00000 3712. 00| 100. 00000 3200. 00|
R GHT OF WAY MARKER | | [
0038 616- 02320 5379.000 n2 | 2. 20000 11833. 80| 2. 45000 13178. 55|
GEOTEXTI LES | | |
0039 616- 05688 2320.000 My | 30. 10000 69832. 00| 27. 50000 63800. 00
R PRAP, CLASS 1 | | [
0040 616- 05689 937.000 My | 30. 60000 28672. 20| 30. 00000 28110. 00
R PRAP, CLASS 2 | | |
0041 616- 06405 116.000 My | 27. 40000 3178. 40| 27. 00000 3132. 00
R PRAP, REVETNMENT | | |
0042 621-01004 1.000 EACH 700. 00000 700. 00| 670. 00000 670. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-01743 25.000 kg | 10. 00000 250. 00| 9. 50000 237. 50|
SEED M XTURE, GRASS, 2 | | |
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 285 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER . 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-1618530 |
| DEl G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0044 621- 06545 0.500 M | 750. 00000 375. 00| 720. 00000 360. 00
FERTI LI ZER | | [
0045 621- 06548 3.000 kg | 75. 00000 225. 00| 72. 00000 216. 00
SEED M XTURE, CV | | [
0046 621- 06553 100. 000 kg | 7.90000 790. 00| 7.60000 760. 00
SEED M XTURE, R | | [
0047 621- 06565 3.000 M | 575. 00000 1725. 00| 550. 00000 1650. 00
MULCHI NG MATERI AL | | [
0048 621- 06567 6.600 KL | 1. 00000 6. 60| 1. 00000 6. 60
WATER | | |
0049 621-06574 362.000 n2 | 5. 40000 1954. 80| 9. 00000 3258. 00|
SODDI NG | | |
0050 622-52436 4.000 EACH 30. 00000 120. 00| 21. 00000 84. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0051 622-91786 1005. 000 EACH 6. 70000 6733. 50| 7.00000 7035. 00|
SEEDLI NG | | |
0052 701-51195 675.500 m | 129. 00000 87139. 50| 100. 00000 67550. 00|
PILE, STEEL H, HP 310 X 79 | | |
0053 701-91792 58. 000 EACH| 137. 00000 7946. 00| 75. 00000 4350. 00|
PILE TIP, STEEL H | | |
0054 702-51005 92.300 nB | 552. 00000 50949. 60| 700. 00000 64610. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0055 702-51015 79.600 n8 | 574. 00000 45690. 40| 300. 00000 23880. 00|
CONCRETE, B, FOOTI NGS | | |
0056 703-03622 96. 000 EACH| 23. 00000 2208. 00| 19. 00000 1824. 00|
THREADED TI E BAR ASSEMBLY, EPOXY CQATED, | | |
MODI FI ED [ [ |
0058 703- 06029 46761. 000 kg | 1. 76000 82299. 36| 1. 50000 70141. 50



REI NFORCI NG BARS, EPOXY COATED [ | |

0059 704- 51002 184.100 n8 | 632. 00000 116351. 20| 800. 00000 147280. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0060 706- 01619 4.000 EACH 1390. 00000 5560. 00| 1250. 00000 5000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, WGB | [ |
0061 706-51020 24.800 n8 | 532. 00000 13193. 60| 510. 00000 12648. 00|
CONCRETE, C, RAILING | | |
0062 707- 05984 283.000 m | 308. 00000 87164. 00| 360. 00000 101880. 00|

STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 1143 nm X 406 mm | | [

0063 709- 51821 LUMP| 7100. 00000 7100. 00| 4600. 00000 4600. 00|
SURFACE SEAL | | |
0064 714- 06660 82.600 n2 | 583. 00000 48155. 80| 475. 00000 39235. 00|
W NGMALL | | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 23/ 03

PAGE : 285 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL CRDER : 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10: 00 AM DISTRCT  : VINCENNES Di STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-1618530

|

| DEl G BROTHERS LUVBER & CONST| AVERI CAN CONTRACTI NG & SERMI |

LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B S
0066 715- 05021 27.000 m | 123. 00000 3321. 00| 92. 00000 2484. 00|
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0067 715- 05048 770.000 m | 14. 00000 10780. 00| 7. 00000 5390. 00|
PIPE, TYPE 4, CIROULAR 150 nm [ [ |
0068 715- 05053 78.000 m | 24. 00000 1872. 00| 33. 00000 2574. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0069 715- 05115 20.000 m | 21. 00000 420. 00| 80. 00000 1600. 00|
PIPE, TYPE 1, CIROULAR 150 nm [ [ |
0070 715- 05119 34.000 m | 136. 00000 4624. 00| 100. 00000 3400. 00|
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0071 715- 05123 37.000 m | 156. 00000 5772. 00| 120. 00000 4440. 00|
PIPE, TYPE 1, CIRCULAR 600 nm [ [ |
0072 715- 05407 26.000 m | 22. 00000 572. 00| 55. 00000 1430. 00|
Pl PE, END BENT DRAIN, 150 nm | | |
0073 715- 46005 10.000 EACH| 435. 00000 4350. 00| 235. 00000 2350. 00|
Pl PE END SECTION, 375 mm | | |
0074 715- 46020 2.000 EACH 545. 00000 1090. 00| 375. 00000 750. 00|
PI PE END SECTION, 600 mm | | |
0075 718- 06531 7.000 EACH 385. 00000 2695. 00| 455. 00000 3185. 00|
OUTLET PROTECTOR, 3 | | |
0076 718- 06532 762.000 m | 3. 20000 2438. 40| 3. 10000 2362. 20|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0077 718-52610 159.000 n8 | 38. 00000 6042. 00| 33. 00000 5247. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0078 718-99153 1646.000 n2 | 1. 85000 3045. 10| 0. 95000 1563. 70|
GEOTEXTI LES FOR UNDERDRAI N | | |
0079 728-98377 LUVP| 8700. 00000 8700. 00| 2600. 00000 2600. 00|
MASONRY COATI NG | | |
0080 731-93945 420.000 n2 | 178. 00000 74760. 00| 135. 00000 56700. 00|

FACE PANELS, CONCRETE | | |
0081 731-93946 420.000 n2 | 79. 00000 33180. 00| 120. 00000 50400. 00|



WALL ERECTI ON

I
00|

0082 731-93947 113.000 m | 47. 00000 5311. 70. 00000 7910. 00|
LEVELI NG PAD, CONCRETE | | |
0083 801- 04308 6.000 EACH 390. 00000 2340. 00| 380. 00000 2280. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0084 801- 06625 20.000 EACH| 107. 00000 2140. 00| 90. 00000 1800. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0085 801- 06640 22.000 EACH 154. 00000 3388. 00| 150. 00000 3300. 00|
CONSTRUCTI ON SIGN, A | | |
0086 801-06775 LUMP|  22000. 00000 22000.00|  21280. 00000 21280. 00|
MAI NTAI NI NG TRAFFI C | | |
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/03
PAGE : 285 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 653, 843. 80 ROUTE : 1475E
CALL ORDER : 285 CONTRACT ID : B -27076-A COUNTI ES : SPENCER
LETTI NG DATE : 10/21/03 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-1618530 |
| DEI G BROTHERS LUVBER & CONST| AVERI CAN CONTRACTI NG & SERM |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0087 801-07118 24.000 m | 65. 00000 1560. 00| 62. 00000 1488. 00|
BARRI CADE, I11-A | | |
0088 801-07119 20.000 m | 75. 00000 1500. 00| 70. 00000 1400. 00|
BARRI CADE, I11-B | | |
0089 802- 05701 4,300 m | 35. 00000 150. 50| 33. 00000 141. 90|
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0090 802- 76025 0.580 n2 | 230. 00000 133. 40| 216. 00000 125. 28|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0091 808- 06713 1160.000 m | 1. 00000 1160. 00| 1. 00000 1160. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0092 808- 06714 1140.000 m | 1. 00000 1140. 00| 1. 00000 1140. 00|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0093 306- 08043 233.000 n2 | 9. 00000 2097. 00| 14. 00000 3262. 00|
M LLI NG TRANSI TI ON | | |
0094 205- 06931 63.000 My | 42.00000 2646. 00| 26. 00000 1638. 00|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0095 206- 51225 645.000 nB8 | 18. 00000 11610. 00| 15. 00000 9675. 00|
EXCAVATI ON, DRY | | |
0096 211- 07454 1163.000 nB8 | 37. 00000 43031. 00| 37. 00000 43031. 00|
STRUCTURE BACKFI LL | | |
0097 723-07105 22.000 m | 5088. 00000 111936. 00| 5600. 00000 123200. 00|
STRUCTURE, PRECAST THREE- SI DED, 6100 nm | | [
X 3050 mm | | |
0098 609- 06257 156.000 n2 | 71. 00000 11076. 00| 100. 00000 15600. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
SECTI ON TOTALS | $ 1,826, 780. 64| $ 1,971,782. 77|
__________________________________________ e
CONTRACT TOTALS | $ 1,826, 780. 64| $ 1,971,782 77|







